CALL FOR BIDS

The City of Las Vegas, New Mexico will open Sealed Bids at 3:00 p.m. October 8, 2014 at the City Council
Chambers, 1700 North Grand Avenue, Las Vegas, New Mexico, or other designated area at the City Offices;
on the following: 7 Unit Remodel Project. A pre-bid meeting will be held on September 29, 2014 at 2:30 p.m.
at the main offices of the Las Vegas Housing Authority, located at 2400 Sagebrush Avenue, Las Vegas, New
Mexico for all interested contractors.

Project Manual and Bid Documents may be examined at the following locations:

Construction Reporter Builders News & Plan Room
1607 2™ Street NW 3435 Princeton Dr. NE
Albuquerque, NM Albuguergque, NM

(505) 243-9793 (505) 884-1752

Documents pertaining to this project may be secured at the Construction Reporter, 1607 2™ Street NW,
Albuquerque, NM, phone (505) 243-9793 or at the main offices of the Las Vegas Housing Authority, located at
2400 Sagebrush Avenue, Las Vegas, New Mexico, on the following basis:

General Contractors, Subcontractors, Suppliers, and Manufacturers: One (1) set of Contract Documents may
be obtained upon deposit of $50.00 per set, refundable. The deposit will be refunded to those who return the
Contract Documents to the Engineer in good condition within seven days of the bid opening.

Mailed Bids should be addressed to the City Clerk, 1700 North Grand Avenue, Las Vegas, New Mexico
87701, with the envelope marked:_7 Unit Remodel Project, Opening No: 2015 ‘05 _on the lower left-
hand corner of the submitted envelope. It shall be the responsibility of the bidder to see that their bid is
delivered to the City Clerx by the date and time set for the bid request. If the mail or delivery of bid request is
delayed beycnd the opening date and time, bid thus delayed will not be considered. A public opening will be
held and all interested parties, any bidder or their authorized representative is invited to attend.

Bid security i~ an amount of not less than five percent (5%) of the total amount of the bid submitted is required
of each ticcer. An accertable Bidder's Bond or Cashier's Check must accompany each bid as a guarantee

that, if awardzd the cortract, the bidder will enter into a contract promptly and execute the required Contract
Documents.

Bidders are advised that tne specifications of the Project Manual require that Davis-Bacon federal wage rates
be paid for labor. Any state labor wage rates that exceed the corresponding federal rate is inapplicable and
shall not be =-forced. (Federal Register August 10, 1988, 24 CFR Part 905, 941, 965 & 968).

The state procurement code, sections 13-1-28 NMSA 1978, imposes civil and misdemeanor criminal penalties

for its violation. In addition, the New Mexico criminal statutes impose felony penalties for bribes, gratuities,
and kick-bacits.

Bidders are advised that a liquidated damages clause is included in the Contract, as called for in the General
Conditions of the Contract for Construction.

No bidder may withdraw their bid within sixty (60) days after the actual date of the opening thereof. The City of
Las Vegas reserves the right to reject any or all bids and waive any or all informalitigs.
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CALL FOR BIDS

The City of Las Vegas, New Mexico will open Sealed Bids at 3:00 p.m. October 8, 2014 at the City Council
Chambers, 1700 North Grand Avenue, Las Vegas, New Mexico, or other designated area at the City Offices;
on the following: 7 Unit Remodel Project. A pre-bid meeting will be held on September 29, 2014 at 2:30 p.m.
at the main offices of the Las Vegas Housing Authority, located at 2400 Sagebrush Avenue, Las Vegas, New
Mexico for all interested contractors.

Project Manual and Bid Documents may be examined at the following locations:

Construction Reporter Builders News & Plan Room
1607 2™ Street NW 3435 Princeton Dr. NE
Albuquerque, NM Albuquerque, NM

(505) 243-9793 (505) 884-1752

Documents pertaining to this project may be secured at the Construction Reporter, 1607 2" Street NW,
Albuquerque, NM, phone (505) 243-9793 or at the main offices of the Las Vegas Housing Authority, located at
2400 Sagebrush Avenue, Las Vegas, New Mexico, on the following basis:

General Contractors, Subcontractors, Suppliers, and Manufacturers: One (1) set of Contract Documents may
be obtained upon deposit of $50.00 per set, refundable. The deposit will be refunded to those who return the
Contract Documents to the Engineer in good condition within seven days of the bid opening.

Mailed Bids should be addressed to the City Clerk, 1700 North Grand Avenue, Las Vegas, New Mexico
87701; with the envelope marked:_7 Unit Remodel Project, Opening No: on the lower left-
hand corner of the submitted envelope. It shall be the responsibility of the bidder to see that their bid is
delivered to the City Clerk by the date and time set for the bid request. If the mail or delivery of bid request is
delayed beyond the opening date and time, bid thus delayed will not be considered. A public opening will be
held and all interested parties, any bidder or their authorized representative is invited to attend.

Bid security in an amount of not less than five percent (5%) of the total amount of the bid submitted is required
of each bidder. An acceptable Bidder's Bond or Cashier's Check must accompany each bid as a guarantee
that, if awarded the contract, the bidder will enter into a contract promptly and execute the required Contract
Documents.

Bidders are advised that the specifications of the Project Manual require that Davis-Bacon federal wage rates
be paid for labor. Any state labor wage rates that exceed the corresponding federal rate is inapplicable and
shall not be enforced. (Federal Register August 10, 1988, 24 CFR Part 905, 941, 965 & 968).

The state procurement code, sections 13-1-28 NMSA 1978, imposes civil and misdemeanor criminal penalties
for its violation. In addition, the New Mexico criminal statutes impose felony penalties for bribes, gratuities,
and kick-backs.

Bidders are advised that a liquidated damages clause is included in the Contract, as called for in the General
Conditions of the Contract for Construction.

No bidder may withdraw their bid within sixty (60) days after the actual date of the opening thereof. The City of
Las Vegas reserves the right to reject any or all bids and waive any or all informalities.

CITY OF LAS VEGAS,
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CASANDRA FRESQUZ, CITY CLERK

ANN M. GALLEGOS, FINANCE DIRECTOR
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent's authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders."

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid" in the space provided for any item
on which no price is submitted.

() Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretatior
of the solicitation, specifications, drawings, etc., must request it a
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing
The only oral clarifications that will be provided will be those clearl
related to solicitation procedures, i.e., not substantive technica
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that informatioy
is necessary in submitting bids, or if the lack of it would be prejudicie
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other thai
by formal amendment to the solicitation shall not constitute a chang
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and condition
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to thi
solicitation (1) by signing and returning the amendment, (2) b
identifying the amendment number and date on the bid form, or (&
by letter, telegram, or facsimile, if those methods are authorized i
the solicitation. The PHA/IHA must receive acknowledgement by th
time and at the place specified for receipt of bids. Bids which fail t
acknowledge the bidder’s receipt of any amendment will result in th
rejection of the bid if the amendment(s) contained information whic
substantively changed the PHA's/IHA's requirements.

(c) Amendments will be on fie in the offices of the PHA/IHA and th
Architect at least 7 days before bid opening.

4, Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec
tive contractors who have the ability to perform successfully unde
the terms and conditions of the proposed contract. In determinin
the responsibility of a bidder, the PHA/IHA will consider such matte:
as the bidder's:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including constructic
and technical equipment).

(b) Before a bid is considered for award, the bidder may be r
quested by the PHA/IHA to submit a statement or other document:
tion regarding any of the items in paragraph (a) above. Failure by tr
bidder to provide such additional information shall render the bidd:
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sentby telegram or via facsimile, and itis determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark" means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee"” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time setfor opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and othe!
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuan
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

Pamela Marrjuo, Housing Director
Las Vegas Public Housing Authority
2400 Sagebrush Street

Las Vegas, NM 87701

[Contracting Officer designate the official or location where a protes
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s
IHA's protest policy and procedures, copies of which are maintaine:
at the PHA/IHA.

8. Contract Award

(@) The PHA/IHA will evaluate bids in response to this solicitatiol
without discussions and will award a contract to the responsibl
bidder whose bid, conforming to the solicitation, wifl be most advan
tageous to the PHA/IHA considering only price and any price-relate:
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitatiol
exceeds the PHA's/IHA's available funding for the proposed contrac
work, the PHA/IHA may either accept separately priced items (se
8(e) below) or use the following procedure to determine contrac
award. The PHA/IHA shall apply in turn to each bid (proceeding i
order from the apparent low bid to the high bid) each of the separatel
priced bid deductible items, if any, in their priority order set forth i
this solicitation. If upon the application of the first deductible item t
all initial bids, a new low bid is within the PHA's/IHA’s availabl
funding, then award shall be made to that bidder. If no bid is withi
the available funding amount, then the PHA/IHA shall apply th
second deductible item. The PHA/IHA shall continue this proces
until an evaluated low bid, if any, is within the PHA's/IHA’s availabl
funding. If upon the application of all deductibles, no bid is within th
PHA’s/IHA’s available funding, or if the solicitation does not reques
separately priced deductibles, the PHA/IHA shall follow its writte
policy and procedures in making any award under this solicitatior

(c) In the case of tie low bids, award shall be made in accordanc
with the PHA's/IHA's written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than th
lowest bid (e.g., the apparent low bid is unreasonably low), and waiv
informalities or minor irregularities in bids received, in accordanc
with the PHA's/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shallbe furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[ 1 (1) aperformance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ ] (3) a20 percent cash escrow;
[ ] (4) a25percent irrevocable letter of credit; or,

[ 1 (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shallbe on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians" to mean
persons who are members of an Indian tribe and defines “Indian
tribe" to mean any Indian tribe, band, nation, or other organizec
group or community, including any Alaska Native village or regiona
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C
1452). That Act defines "economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established oi
organized for the purpose of profit, except that the Indian ownershig
must constitute not less than 51 percent of the enterprise; “Indiar
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, o1
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; anc
Indian “tribe” to mean any Indian tribe, band, group, pueblo, o
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. |ftwo or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. [f fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the |[HA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible tc
provide Indian preference in subcontracting. The acceptance ol
rejection by the IHA of the certification shall be final. Rejection shal
disqualify the bid from further consideration.

(g) Allbidders must submit with their bids a statement detailing theil
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the numbe
or percentage of Indians anticipated to be employed and trained
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)'s adequacy are included as an attachment to thic
solicitation. Any bid that fails to include the required statement(s), o
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individua
who is a bona fide employee of the contractor at the time the bid it
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, anc
training shall apply not only on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additiona
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer checl
applicable box] maintain lists of Indian-owned economic enterprise:
and Indian organizations by specialty (e.g., plumbing, electrical
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.

Previous edition is obsolete

Page 4 of 4
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SECTION 00100
ADDITIONAL INSTRUCTIONS TO BIDDERS

SCOPE OF WORK:
The work consists of furnishing all labor and materials required for the delivery and
installation of the following items of work: 7 Unit Remodel Project.

2. REQUIRED DOCUMENTS TO BE INCLUDED WITH BID:
The following items are required for a bid proposal to be considered responsive, any
proposal lacking any of these items shall be considered unresponsive.
1. Bid Proposal Form with Tax Identification, Bidder Information and Affidavit.
2. List of Subcontractors.
3. Non-Collusive Affidavit.
4, Campaign Contribution Disclosure Form.
5. Representation, Certifications, and other Statements of Bidders, HUD-5369A.
6. Bid Bond or Cashier’s Check.

3. LEAD BASED PAINT (LBP) PROHIBITION:
Any contractor awarded a contract for modernization shall comply with 24 CFR Part 35,
prohibiting the use of Lead Base Paint.

4, ASBESTOS CONTAINING BUILDING MATERIALS (ACBM):
No new ACBM will be allowed in any form or shape whatsoever. This statement takes
priority and supersedes any statement or section which may contain asbestos.

5. Explanations and interpretations to prospective bidders (additional information):
All questions regarding the contract documents or the scope of work shall be directed in
writing to Lowry Consultants, Inc., fax number (505) 435-9920. An addendum may be
issued prior to the bid opening date in response to all inquiries.

6. CONTRACT:
The form of agreement between owner and contractor shall be the American Institute of
Architects document A101-2007 edition.

7. TAXES:
The bid amount shall exclude the applicable gross receipts tax or applicable local option
tax. The Owner shall pay the applicable tax including any increase in the applicable tax
becoming effective after the date the contract is entered into. The applicable gross
receipts tax or local option tax shall be shown as a separate amount on each billing or
request for payment made under the contract, as outlined in the State Procurement
Code Chapter 348, Section 5, Section 13-1-108, NMSA-108 as amended.

8. METHODS OF AWARD - Lowest Qualified Bidder:
The Owner shall award one (1) contract to the lowest responsive bidder. The Owner
reserves the right to reject any or all bids and to waive any informality in bids received.

Additional Instruction to Bidders 00100-1
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SECTION 00100
ADDITIONAL INSTRUCTIONS TO BIDDERS

STANDARD BID CLAUSES

AWARDED BID

Awarding of Bid shall be made to the responsible Bidder whose Bid meets the required
specifications. The City of Las Vegas (City) reserves the right to reject any of all Bids and to
waive any technical irregularity in the form of the Bid.

TIMETABLE

Bids pursuant to this request must be received at the City Clerk’s Office at 1700 North Grand
Avenue. Las Vegas, New Mexico, on or before October 1, 2014, at 3:00 p.m., at which time all
bids received will be opened. An opening will occur at the City's Council Chambers or other
designated area at the City Offices. Awarding of Bid is projected for October 8, 2014. The
successful Bidder will be notified by mail.

ENVELOPES

Sealed Bid envelopes shall be clearly marked on the lower left-hand corner, identified by the
Bid Name and Opening Number. Failure to comply with this requirement may result in the
rejection of your submitted Bid.

BRIBERY AND KICKBACK

The Procurement Code of New Mexico; (Section 13-1-28 through 13-1-99 N.M.S.A. 1978),
impose a third degree felony penalty for bribery of a public official or public employee. In
addition the New Mexico Criminal Statutes (Section 30-4-1, N.M.S.A. 1978): state that it is a
third degree felony to commit the offense of demanding or receiving a bribe by a public official
of public employee. And (Section 30-24-2, N.M.S.A. 1978). it is a fourth degree felony to
commit the offense of soliciting or receiving illegal kickbacks. Also (Section 30-41-1 through
30-41-3, N.M.S.A. 1978): states that it is a fourth degree felony to commit the offense of
offering or paying illegal kickbacks.

NON-COLLUSION

In signing their Bid and Affidavit, the Bidder certifies that he/she has not, either directly or
indirectly entered into action of restraint of free competition, in the connection with the
submitted bid.

RESPONSIBILITY OF BIDDER

At all times it shall be the responsibility of the Bidder to see their bid is delivered to the City
Clerk by the Date and Time scheduled for opening. If the mail or delivery of said Bid is delayed
beyond the scheduled opening date and time set, bid this delayed will not be considered.

CLARIFICATION OF BID

Bidder requiring clarification or interpretation of Bid specifications shall make a written
request to the Department involved in this bid request at least five (5) days prior to the
scheduled bid opening date with a copy forwarded to the Finance Department. Any

Additional Instruction to Bidders 00100-2
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SECTION 00100
ADDITIONAL INSTRUCTIONS TO BIDDERS

interpretation, corrections or changes of said Bid Specifications, Opening Date, or Time
Change will be made by Addendum only. Interpretations, Corrections or changes of said bid
made in any other manner will not be binding and the Bidder shall not rely upon such
interpretation, corrections and changes.

MODIFICATION OF BID

Bids may be withdrawn upon receipt of written request prior to the scheduled bid opening for
the purpose of making any corrections or changes. Such corrections must be properly
identified and signed or initialed by the Bidder. Resubmission must be prior to the scheduled
bid opening time in order to be considered. After bid opening, no price modifications of
submitted bids or other provisions shall be permitted.

WITHDRAWAL OF BID

A low Bidder alleging a material mistake of fact, after bids have been opened may request
their bid be withdrawn upon receipt of a written request to the Finance Department prior to the
scheduled awarding date.

INSPECTION

Final inspection and acceptance will be made at the City's destination. Products rejected for
nonconformance with the specifications shall be removed by the Bidder; at his/her risk and
expense promptly after notice of rejection.

FEDERAL TAX IDENTIFICATION NUMBER

Pursuant to IRS requirements, Bidder shall provide their Federal Tax ID Number if Bidder is
incorporated. If Bidder is a sole proprietorship or partnership then they shall provide their
Social Security Number.

NEW MEXICO TAX IDENTIFICATION NUMBER

Payment may be withheld under (Section 7-10-5, N.M.S.A. 1978) if you are subject to New
Mexico Gross Receipts Tax and have not registered for a New Mexico (CRS) Tax Identification
Number. Contact the New Mexico Taxation & Revenue Department at (505) 827-0700 for
registering instructions.

CAMPAIGN CONTRIBUTION DISCLOSURE FORM
The Bidder shall submit a completed Campaign Contribution Disclosure Form
Pursuant to Chapter 81, Laws of 2006.

COMMERCIAL WARRANTY

The Bidder agrees that the products or services furnished under a Purchase Order shall be
covered by the most favorable commercial warranties that the Bidder gives to any customer for
such products or services. And that the rights and remedies provided therein shalll extend to the
City and are in addition to and do not limit any rights afforded to the City by any other clause of

Additional Instruction to Bidders 00100-3
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SECTION 00100
ADDITIONAL INSTRUCTIONS TO BIDDERS

its Purchase Order. Bidder agrees not to disclaim warranties of fitness for any particular
purpose or merchantability.

Furthermore, Bidder agrees that its warranty for all products furnished under a Purchase
Order pursuant to this Call for Bids shall be for a period of one year following the installation of
said products by others. Also a receipt of a notice by the City's Engineer the products have
been installed correctly and have been demonstrated to be capable of performing their intended
function.

SPECIAL NOTICE
To preclude possible errors and/or misinterpretations, bid prices must be affixed in ink or
typewritten legibly.

DEFAULT

The City reserves the right to cancel all or any part of an order without cost to the City if the
Bidder fails to meet the provisions of the City's Purchase Order or the product specifications
and to hold the Bidder liable for any excess costs occasioned due to the Bidder's default. The
Bidder shall not be liable for any excess costs if failure to perform on an order arises out of
cause beyond the control and without fault or negligence of the Bidder. Such causes include,
but are not restricted to, acts of God or public enemy; acts of State or Federal Government;
fires, floods, epidemics, quarantine restrictions, strikes, embargoes, unusually severe weather,
or defaults of subcontractors. Due to any of the above unless the City shall determine that the
supplies or services to be furnished by the subcontractor are obtainable from other sources in
the City in this paragraph shall not be exclusive and are in addition to any other rights now
being provided by law.

BID PROTESTS

If any Bidder is of the opinion that the specifications as written preclude him/her from
submitting a bid, his/her opinion should be made known to the Department involved in this bid
request at least twelve (12) days prior to the scheduled bid opening date with a copy forwarded
to the Finance Department. Bid protests will not be considered from parties which do not also
furnish satisfactory documentation with their protest that their proposed system fully meets the
functional intent of the TECHNICAL SPECIFICATIONS which accompany a Call for Bids.

NON-EXCLUSION

Specifications of the bid request are not meant to exclude any Bidder or Manufacturer.
Where a brand name or equal is indicated, it is for the purpose of describing the standard of
quality, performance and characteristics desired and is not intended to restrict competition. “No
Substitute” specifications may be authorized, only if required to match existing equipment.

If any Bidder is of the opinion that the specifications as written preclude him/her from
submitting a bid, His/her opinion should be made known to the Department involved in this bid
request at least five (5) days prior to the scheduled bid opening date; with a copy forwarded to
the Finance Department.

Additional Instruction to Bidders 00100-4

13



SECTION 00100
ADDITIONAL INSTRUCTIONS TO BIDDERS

Brand names and numbers are for reference only and equivalents will be considered. If
bidding “EQUIVALENT" Bidder must be prepared to furnish complete data upon request,
preferably with the bid to avoid awarding delay.

CONTRACT
When the City issues a Purchase Order in response to an awarded Bid a binding contract is
created (unless a specified contract has been created).

TERMINATION

This Price Agreement may be terminated by either party upon signing a written notice to the
other party at least thirty (30) days in advance of the date of termination. Notice of termination
of this Price Agreement shall not affect any outstanding orders.

TAXES
Bidder must pay all applicable taxes. If bidder is from outside the City of Las Vegas, the
successful bidder shall pay the applicable Gross Receipts tax rate for the City of Las Vegas.

Additional Instruction to Bidders 00100-5
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SECTION 00200
BID DESCRIPTION

1. GENERAL

The scope of work to be performed shall be three bid lots known as Base Bid, Deductive
Alternate No.1 and Deductive Alternate No.2.

The Base Bid and Deductive Alternates (bid lots) shall include furnishing all labor,
materials and performing all the work in connection with the construction or installation
of the work described. The price quoted herein represents the total compensation to be
paid by the Housing Authority for services provided. It is understood that the contractor
providing said services is responsible for payment of all costs of labor, equipment, tools,
material, permits, licenses, fees, insurance, bonding, overhead and any other items
necessary to complete the work provided. The prices quoted in this agreement include
an amount sufficient to cover such costs.

The bid lots shall not include New Mexico Gross Receipts. Tax shall be added to the
invoice at current rates for the City of Las Vegas as a separate item to be paid by the
Owner.

Contractor is responsible for obtaining all necessary permits and providing all required
drawings for permitting purposes.

The term of this agreement shall be for one hundred twenty (120) calendar days from
date of award, if all bid lots are awarded.

References elsewhere in the Contract Documents to Base Bid and Deductive Alternates
as set forth below shall be interpreted to mean the full lot as described herein. This
section shall govern conflicts referring to bid lots in the Contract Documents.

2. DEDUCTIVE ALTERNATE DESCRIPTION

According to Procurement Handbook for Public Housing Agencies, HUD Handbook
7460.8 Rev. 2, Section 6.4, "...when necessary because of limited available funding, a
PHA may specify the most expensive system as the base bid and list deductive
alternates in inverse priority order.". In other words, the deductive alternates may be
subtracted from the base bid in numerical order until there are enough funds.

3. BASE BID (All 7 Units)

+ 2406 Yucca 4 Bedroom Single Family Unit

« 2409 Yucca 4 Bedroom Single Family Unit

« 2411 Yucca 4 Bedroom Single Family Unit

+ 2417 Cholla 3 Bedroom Single Family Unit

. 2416 & 2418 Cholla 2 - 2 Bedroom Duplex Units (ADA Compliant)

+ 305 Sandoval 1 - 2 Bedroom Duplex Unit (ADA Compliant)
4. DEDUCTIVE ALTERNATE NO.1

» 305 Sandoval 1 - 2 Bedroom Duplex Unit (ADA Compliant)
5. DEDUCTIVE ALTERNATE NO. 2

+ 2417 Cholla 3 Bedroom Single Family Unit
Bid Description 00200-1
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SECTION 00300
BID PROPOSAL FORM

Date of Bid:

BY (CONTRACTOR):

7 Unit Remodel Project

Las Vegas Housing Authority
Las Vegas, New Mexico

To the Board of the Las Vegas Housing Authority (also called "OWNER”):

1.

In compliance with the Invitation for Bids for the above referenced project, the
undersigned, having examined the Bid Documents, Contract Documents and Drawings,
and having examined the site of the project and being familiar with the conditions
surrounding the proposed construction, hereby propose to furnish all labor, materials,
and supplies required to perform the work in conformance therewith and in the time
stated therein, at the price or prices stated in this proposal.

BASE BID: Bidder agrees to perform the Work described as Base Bid in the Contract
Documents for the lump sum price of:

(Dollars) ($)
(Amounts to be shown in both words and figures. In case of discrepancy, the amount
shown in words will govern.)

DEDUCTIVE ALTERNATE NO.1: Bidder agrees to perform the Work described as
Deductive Alternate No.1 in the Contract Documents for the lump sum price of:

(Dollars) (3)

DEDUCTIVE ALTERNATE NO.2: Bidder agrees to perform the Work described as
Deductive Alternate No.2 in the Contract Documents for the lump sum price of:

(Dollars) (%)

The undersigned hereby acknowledges that the Bid Lots as described may be
contracted either separately or a combined single contract including all Bid Lots at the
discretion of the Owner.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of
sixty (60) calendar days after the bid opening. If the Contract is to be awarded, Owner
will give the successful Bidder a NOTICE OF AWARD within sixty (60) days after the bid
opening.

Owner reserves the right to reject any or all bids and to waive any informality in the
bidding.

Bid Proposal Form 00300-1
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10.

11.

12.

13.

14.

15.

16.

17.

SECTION 00300
BID PROPOSAL FORM

The undersigned tenders herewith, as a bid guarantee, a Cashier's Check or Bid Bond
in the sum of five (5) percent of the total amount of bid:

BID BOND:

(Dollars) (%)

The undersigned hereby agrees to execute the final Contract, Performance Bond, and
Labor and Materials Payment Bond within seven (7) days after receipt of the Notice of
Award.

It is hereby mutually understood and agreed that in case the undersigned does not
execute the Contract and Bonds within seven (7) days after receipt of the Notice of
Award, the undersigned forfeits the accompanying Check or Bid Bond as liquidated
damages for delay and additional expense to the Owner caused thereby, and Owner
may proceed to award the Contract to others.

The undersigned agrees within seven (7) days after the Contract is executed, to deliver
to the Owner the CERTIFICATES OF INSURANCE as required in the General
Conditions. Workman’s Compensation is required of all general contractors and sub-
contractors. A certificate of insurance confirming Workman’s Compensation coverage
will be require prior to contract execution.

The undersigned hereby agrees to commence the work within seven (7) days after
receipt of NOTICE TO PROCEED. The undersigned further agrees that all work items
will be completed within ONE_HUNDRED TWENTY (120) calendar days from the date
shown on the Notice to Proceed. The Notice to Proceed will be dated to include the
anticipated time for delivery of materials.

The undersigned hereby acknowledges that there are LIQUIDATED DAMAGES payable
to the Owner for delays in the construction of the project. The undersigned hereby
agrees to pay the Owner the sum of Two Hundred Dollars ($200.00) Liquidated
Damages for each calendar day of delay until the Work is substantially complete.

The undersigned hereby acknowledges that the entire work is subject to Federal Wage
Rates as issued specifically for this project by the US Department of Housing and Urban
Development; that certified weekly payroll reports shall be submitted to the Owner.

In accordance with the New Mexico Subcontractors Fair Practice Act of 1988, attached
to this proposal is the list of Subcontractors and Suppliers who will provide material and
labor for the project based on the Base Bid Proposal in its entirety.

If requested, Bidder agrees to furnish to Owner all information and data necessary for
Owner to determine the qualifications and ability of Bidder to perform the Work,
including a Contractor’s Qualification Statement (such as AIA Document A305).

Addenda: The Bidder hereby acknowledges receipt of the following addenda to the
drawings and project manuals, all provisions and requirements of which addenda have
been taken into consideration in the preparation of this proposal.

Bid Proposal Form 00300-2
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SECTION 00300
BID PROPOSAL FORM

Addenda No. Dated
Addenda No. Dated

Bid Proposal Contents:

Bid Proposal Form with Tax Identification, Bidder Information and Affidavit.
List of Subcontractors.

Non-Collusive Affidavit.

Campaign Contributions Disclosure Form.

Representation, Certifications, and other Statements of Bidders, HUD-5369A.
Bid Bond or Cashier's Check.

W=

P

o o

19. The undersigned declares that the bid is made without collusion with any firm or
corporation.

20. Provide the following tax information.

Contractor's New Mexico State Taxation No. (CRS ID)

Contractor's Federal Taxation Identification No. (TIN)

Contractor's Social Security Number (SSN)
(If sole proprietorship or partnership)

21. The Bid Proposal is hereby respectfully submitted. The signatory below hereto certifies
and warrants that he/she has full authority to submit this Bid Proposal on behalf of the
Bidder.

Bid Proposal Form 00300-3
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SECTION 00300
BID PROPOSAL FORM

BIDDER INFORMATION
BIDDER:
AUTHORIZED AGENT:
ADDRESS:
TELEPHONE NUMBER: ( )
FAX NUMBER: ( )

CELL NUMBER: ( )

EMAIL ADDRESS:

NEW MEXICO CONTRACTOR’S LICENSE NO.:

BID ITEM (S): See Bid Proposal Form

ITEM (S) UNDER THIS BID ARE TO BE F.0.B. LAS VEGAS, NEW MEXICO 87701. THE
CITY OF LAS VEGAS RESERVES THE RIGHT REJECT ANY OR ALL BIDS AND TO
WAIVE ANY TECHNICAL IRREGULARITY IN THE FORM OF THE BID.

AFFIDAVIT FOR FILING WITH COMPETITIVE BID

STATE OF )
)
COUNTY OF )
I , of lawful age, being of first duly sworn in

oath, say that I am the agent authorized by the bidder to submit the attached bid. Affiant further
states that the bidder has not been a party to any collusion among bidders in restraint of freedom
of competition by agreement to bid at a fixed price or to refrain from bidding; or with any city
official or employee as to the terms of said prospective contract, or any other terms of said
prospective contract; or in any discussion between bidders with any city official concerning an
exchange of money or any other thing of value for special consideration in the letting of a
contract.

Signature
Subscribed and sworn to before me, this day of ,2014
(SEAL)
Notary Public Signature
My Commission Expires:
Bid Proposal Form 00300-4
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SECTION 00400
SUBCONTRACTOR'S FAIR PRACTICE ACT COMPLIANCE

This project is subject to the provisions of the State of New Mexico Subcontractor's Fair Practice
Act.

Listing Threshold $5000.00 Five Thousand Dollars

For each category of the project list all subcontractors, sub-subcontractors, other organizations,
and/or persons which the BIDDER will be subcontracting, for an amount exceeding $5000. The
BIDDER shall define the subcontracting categories and list only one subcontractor, sub-
subcontractor, other organization, and/or person for each category. The listing shall be in the
format indicated on the following page, and shall be completed and submitted with the Bid.

No CONTRACTOR whose Bid is accepted shall sublet or subcontract any portion of the Work of
the Project in an amount exceeding the threshold amount given above, where the original bid
amount did not designate a subcontract, unless 1) the CONTRACTOR received no bid for that
category (note: the BIDDER must designate on the list of subcontractors that "no bid was
received"), or 2) the Work is pursuant to a change order that causes changes or deviations from
the original contract.

No CONTRACTOR whose Bid is accepted shall substitute any subcontractor in place of the
subcontractor listed in the Bid except as provided for in the Subcontractor's Fair Practice Act.

Bid received that fail to list subcontractors as required by the work in this agreement shall be
rejected.

It is anticipated that the following Subcontractors will be required on this project.

Electrical
Plumbing
Mechanical
Stucco
insulation

List of Subcontractors Page 1
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SUBCONTRACTOR'S FAIR PRACTICE ACT COMPLIANCE

LIST OF PROJECT SUBCONTRACTORS

SECTION 00400

FOR SUBCONTRACT AMOUNTS EXCEEDING $5000

Subcontractor's Business Name

Principal Place of Business

Telephone Number

NM Contractor's License No. (If applicable)
Type of Work

Subcontractor's Business Name

Principal Place of Business

Telephone Number

NM Contractor's License No. (If applicable)
Type of Work

Subcontractor's Business Name

Principal Place of Business

Telephone Number

NM Contractor's License No. (if applicable)
Type of Work

Subcontractor's Business Name

Principal Place of Business

Telephone Number

NM Contractor's License No. (If applicable)
Type of Work

Subcontractor's Business Name

Principal Place of Business

Telephone Number

NM Contractor's License No. (If applicable)
Type of Work

Signature of Authorized Representative for Bidder

Duplicate, complete, and submit additional sheets as required.

List of Subcontractors

21
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SECTION 00410
NON-COLLUSION AFFIDAVIT OF PRIME CONTRACTOR

State of New Mexico

County of )
l, being first duly sworn deposes and says
that:
(1 He/She is the of

, the Bidder that has submitted the attached
Bid.

(2) He/She is fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such Bid.

(3) Such Bid is genuine and is not a collusive or sham Bid.

4) Neither the said Bidder nor any of its partners, officers, owners, agents, representatives,
employees, or parties in interest, including this affiant, has in anyway colluded, conspired,
connived or agreed, directly or indirectly with any Bidder, firm, or person to submit a collusive or
sham bid in connection with the Contract for which the attached Bid has been submitted or to
refrain from bidding in connection with such contract, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price or prices in
the attached Bid or of any other Bidder, or to fix any overhead, profit, or cost element of the Bid
price or the Bid Price of any other Bidder or to secure through any collusion, conspiracy or
conveyance or unlawful agreement any advantage against the Owner or any person interested
in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and are not tainted by any
collusion, conspiracy, conveyance or unlawful agreement on the part of the Bidder or any of its
agents, representatives, owners, employees or parties of interest, including this affiant.

/s/

Subscribed and sworn to before me this day of . 2014,
NOTARY PUBLIC: My Commission Expires:
Non-Collusion Affidavit of Prime Contractor 00410-1
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CAMPAIGN CONTRIBUTION DISCLOSURE FORM

Pursuant to Chapter 81, Laws of 2006, any prospective contractor seeking to enter into a contract
with any state agency or local public body must file this form with that state agency or local
public body. The prospective contractor must disclose whether they, a family member or a
representative of the prospective contractor has made a campaign contribution to an applicable
public official of the state or a local public body during the two years prior to the date on which
the contractor submits a proposal or, in the case of a sole source or small purchase contract, the
two years prior to the date the contractor signs the contract, if the aggregate total of contributions
given by the prospective contractor, a family member or a representative of the prospective
contractor to the public official exceeds two hundred and fifty dollars ($250) over the two year
period.

THIS FORM MUST BE FILED BY ANY PROSPECTIVE CONTRACTOR WHETHER OR
NOT THEY, THEIR FAMILY MEMBER, OR THEIR REPRESENTATIVE HAS MADE ANY
CONTRIBUTIONS SUBJECT TO DISCLOSURE.

The following definitions apply:

“Applicable public official” means a person elected to an office or a person appointed to
complete a term of an elected office, who has the authority to award or influence
the award of the contract for which the prospective contractor is submitting a
competitive sealed proposal or who has the authority to negotiate a sole source or
small purchase contract that may be awarded without submission of a sealed
competitive proposal.

“Campaign Contribution” means a gift, subscription, loan, advance or deposit of money
or other thing of value, including the estimated value of an in-kind contribution, that is
made to or received by an applicable public official or any person authorized to raise,
collect or expend contributions on that official’s behalf for the purpose of electing the
official to either statewide or local office. “Campaign Contribution” includes the
payment of a debt incurred in an election campaign, but does not include the value of
services provided without compensation or unreimbursed travel or other personal
expenses of individuals who volunteer a portion or all of their time on behalf of a
candidate or political committee, nor does it include the administrative or solicitation
expenses of a political committee that are paid by an organization that sponsors the
committee.

“Contract” means any agreement for the procurement of items of tangible personal
property, services, professional services, or construction.

“Family member” means spouse, father, mother, child, father-in-law, mother-in-law,
daughter-in-law or son-in-law.

“Pendency of the procurement process” means the time period commencing with the
public notice of the request for proposals and ending with the award of the contract or the

cancellation of the request for proposals.

“Person” means any corporation, partnership, individual, joint venture, association or any
other private legal entity.
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“Prospective contractor” means a person who is subject to the competitive sealed
proposal process set forth in the Procurement Code or is not required to submit a
competitive sealed proposal because that person qualifies for a sole source or a small
purchase contract.

“Representative of a prospective contractor” means an officer or director of a
corporation, a member or manager of a limited liability corporation, a partner of a
partnership or a trustee of a trust of the prospective contractor.

DISCLOSURE OF CONTRIBUTIONS:

Contribution Made By:

Relation to Prospective Contractor:

Name of Applicable Public Official:

Date Contribution(s) Made:

Amount(s) of Contribution(s)

Nature of Contribution(s)

Purpose of Contribution(s)

(The above fields are unlimited in size)

Signature Date

Title (position)

—-OR—

NO CONTRIBUTIONS IN THE AGGREGATE TOTAL OVER TWO HUNDRED FIFTY
DOLLARS ($250) WERE MADE to an applicable public official by me, a family member or
representative.

Signature Date

Title (Position)
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (jii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)}(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

“Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence"” means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1has, [ ] has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]1has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that;

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) Heorshe will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period ol
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominani
in the field of operation in which it is bidding, and qualified as a smal
business under the criteria and size standards in 13 CFR 121.

(b) [ lis, [ lisnot a women-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means &
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business

(c) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)
[ ] Black Americans

[ 1 Hispanic Americans

[ 1 Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ ] Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for ar
Indian Housing Authority)

The bidder represents and certifies that it:

(@ [ lis, [ ]is not an Indian-owned economic enterprise
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized foi
the purpose of profit, which is at least 51 percent Indian owned
“Indian," as used in this provision, means any person who is &
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services fromr
the Bureau of Indian Affairs and any "Native" as defined in the Alaske
Native Claims Settlement Act.

(by [ 1is, [ ]is not an Indian organization. "Indian organization,'
as used in this provision, means the governing body of any Indiar
tribe or entity established or recognized by such governing body
Indian "tribe" means any Indian tribe, band, group, pueblo, ol
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities,” as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement fot
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exemp
from the provisions of the Equal Employment Opportunity clause o
the prime contract. The certification may be submitted either foi
each subcontract or for all subcontracts during a period (i.e.
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribec
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract |

is, [ ]isnot listed on the Environmental Protection Agency List o
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protectior
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexemp
subcontract.

12. Previous Participation Certificate (applicable tc
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Forrr
HUD-2530, "Previous Participation Certificate." If the successfu
bidder does not submit the certificate with his/her bid, he/she mus
submit it within three (3) working days of bid opening. Failure tc
submit the certificate by that date may render the bid nonresponsive
No contract award will be made without a properly executed certifi
cate.

(b) A fully executed "Previous Participation Certificate”
[ lis, [ 1is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, anc
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)

Previous edition is obsolete

Page 3 of 3
28

form HUD-5369-A (11/92,



Wl CALR I Bpr S

THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, thatwe

(Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and
(Here insert {ull name and address or legal title of Surety}

a corporation duly organized under the laws of the State of

as Surety, hereinafter called the Surety, are held and firmly bound unto
(Here insert lull name and address or legal title of Owner)

as Obligee, hereinafter called the Obligee, in the sum of

Dollars ($ ),
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has submitted a bid for

(Here insert full name, address and description of projectl

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bldding
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material fumished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in sald bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
In full force and effect.

Signed and sealed this day of 19
(Principal) (Seal)
{Witness)
(Tite)
(Surety} (Seal)
{Witness)
(Title)

ATA DOCUMENY A318 » BID BOND « AlA © « FEBRUARY 1970 ED » THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y, AVE., N.W., WASHINGTON, D.C. 20006 1
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7 UNIT REMODEL PROJECT
LAS VEGAS HOUSING AUTHORITY
LAS VEGAS, NEW MEXICO

DAVIS-BACON WAGE RATES
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January 3, 2014

RESIDENTIAL CONSTRUCTION

Davis-Bacon Wage Rates
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Seneral Decision Number: NM140004 01/03/2014 NM4

Superseded General Decision Number: NM20130004

State: New Mexico

Construction Types: Residential

Counties: Cibola, Colfax, Guadalupe, Harding, McKinley, Mora,

Quay, Rio Arriba, San Juan, San Miguel, Taos, Torrance and
Jnion Counties in New Mexico.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
tomes and apartments up to and including 4 stories)

dodification Number Publication Date
0 01/03/2014

SUNM1999-003 08/05/1999

Rates Fringes

Carpenter (excluding
installation of soft floors
and batt and blown
insulation)........cviiiiiiinnn $ 10.85 .30
Cement MasoON.......vueevnnnnnnn $ 10.91
Drywall Finisher............... $ 8.00
Electrician.......eeeinueeennn $ 12.00 .23
Laborer, Unskilled............. $ 8.13
Painter (excluding drywall
finishing)........ .o, $ 9.00
Plumber

Including HVAC work......... $ 16.07 .65
| 200 Yo B il =3 O $ 9.87
Sheet metal worker (Setting
of HVAC unit and duct work
installation only)............. S 14.43 .58
Soft Floor Layer..........eue... $ 10.00

JELDERS - Receive rate prescribed for craft performing
>peration to which welding is incidental.

Jnlisted classifications needed for work not included within
-he scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

lrhe body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
-ited type(s) of construction in the area covered by the wage
jetermination. The classifications are listed in alphabetical
srder of "identifiers" that indicate whether the particular
rate is union or non-union.

Jnion Identifiers

an identifier enclosed in dotted lines beginning with
~haracters other than "SU" denotes that the union
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classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
1umber or district council number where applicable , i.e.,
2lumbers Local 0198. The next number, 005 in the example, 1is
an internal number used in processing the wage determination.
'he date, 07/01/2011, following these characters is the
2ffective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
:xample.

Jnion prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

J000/9999: weighted union wage rates will be published annually
2ach January.

Jon-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
vage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
1s a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
intil a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

l.) Has there been an initial decision in the matter? This can

* an existing published wage determination

survey underlying a wage determination

Wage and Hour Division letter setting forth a position on
wage determination matter

conformance (additional classification and rate) ruling

oo m o

*

dn survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
>ecause those Regional Offices have responsibility for the
davis-Bacon survey program. If the response from this initial
-ontact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

fith regard to any other matter not yet ripe for the formal
orocess described here, initial contact should be with the
3ranch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

he request should be accompanied by a full statement of the
interested party's position and by any information (wage
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>ayment data, project description, area practice material,
2tc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

1.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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STATEMENT OF COMPLIANCE WITH SECTION 3 OF THE
HOUSING AND URBAN DEVELOPMENT ACT OF 1968

EMPLOYMENT OPPORTUNITIES FOR BUSINESS AND LOWER INCOME PERSONS IN
CONNECTION WITH THE CAPITAL FUND PROGRAM OF THE CONTRACTING AGENCY.

The Contractor/Subcontractor hereby recognizes that:

a. The work to be performed under this contract is on a project assisted under a program providing
direct Federal financial assistance from the Department of Housing and Urban Development as is subject
to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended
(12U.S.C. 1701u.) Section 3 requires that to the greatest extent feasible opportunities for training and
employment be given lower income residents of the project area and contracts for work in connection with
the project be awarded to business concerns which are located in are owned in substantial part by
persons residing in the area of the project.

b. The parties to this contract will comply with the provisions of said Section 3 and the regulations
issued pursuant thereto by the Secretary of Housing and Urban Development set forth the execution of
this contract. The parties to this contract certify and agree that they are under no contractual or other
disability which would prevent them from complying with these requirements.

C. The contracting agency will require the Contractor to send to each labor organization or
representative of workers with which he has the collective bargaining agreement or other contract of
understanding, if any, a notice advising the said labor organization or workers representative of his
commitments under this Section 3 clause and shall post copies of the notice in conspicuous places
available to employees and applicants for employment or training.

d. The contracting agency will required the Contractor to include this Section 3 clause in every
subcontract for work in connection with the project and will, at the direction of the applicant for or recipient
of Federal financial assistance, take appropriate action pursuant to the subcontract upon a finding that the
subcontractor is in violation of the regulations issued by the Secretary of subcontractor where it has
notice or knowledge that the latter has been found in violation of regulations under 24 CFR 135.30 and
will not let any subcontract unless the subcontractor has first provided it with a preliminary statement of
ability to comply with the requirements of these regulations.

e. Compliance with the provisions of Section 3, regulations set forth in 24 CFR 135, and all
applicable rules and orders of the Department issued there under prior to the execution of the contract,
shall be a condition of the Federal financial assistance provided to the project binding upon the applicant
or recipient for such assistance, its successors, and assigns. Failure to fulfill these requirement shall
subject the applicant or recipient, its contractors and subcontractors its successors, and assigns to those
sanctions specified by the grant or loan agreement or contract through which Federal assistance is
provided, and to such sanctions as specified by 24 CFR 135.135.

Furthermore, the Contractor agrees to comply with the provisions of Section 3 as stated above and that
he/she will not perform or subcontract any work in connection with this project, unless he/she and his/her
subcontractors first submit an Affirmative Action Plan for utilizing lower income area residents of the
Section 3 covered project area and small businesses located in the target area to the contracting agency
for approval by the Housing Authority.

Contractor's Name:

Signature: Title: Date:

Compliance with Section 3 Page 1

34



General Conditions for Construction U.S. Department of Housing and Urban

. . Development
Contracts - Public Housing Programs Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAS).

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number.

Clause Page Clause Page
1 || Definttions IHE | Administrative Requirements |
2. Contractor's Responsibility for Work 2 25 Contract Period 9
3. Architect's Duties, Responsibilities and Authority 2 26. Order of Precedence 9
4. Other Contracts 3 27. Payments 9
q rn Reduirerme | 28, | Contract Modifications | 10
5 Preconstruction Conference and Notice to Proceed 3 29. Changes 10
6. Construction Progress Schedule 3 30. Suspension of Work 1
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
8. Differing Site Conditions 4 32. Default 11
9, Specifications and Drawings for Construction 4 33. Liquidated 12
10. | As-Built Drawings 5 34 Termination of Convenience 12
11. | Material and Workmanship 5 35. Assignment of Contract 12
12. | Permits and Codes 5 36. Insurance 12
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1. Definitions

(a) "Architect’ means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) "Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) “Contractor’ means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) "Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

() “HUD" means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) "PHA" means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(i) "Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(1) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [ 60 %] (percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

() The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect's Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer's
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor's construction progress
schedules; (ii) the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

6. Construction Progress Schedule

(@) The Contractor shall, within five days after the work

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

Construction Requirements]
5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground,
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor's risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided.

(b) Wherever in the specifications or upon the drawings the

words “directed”, “required”, “ordered”, “designated”,
"prescribed"”, or words of like import are used, it shall be

understood that the “direction”, “requirement”, “order”,
"designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by’, or "acceptable to™ ur- Satisfactory
to" the Contracting Officer, unless otherwise expressly

stated.

(c) Where “ shown" " indicated”, " detailed”, or words

(d

~

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word "provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
“Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract,

(e) If this contract requires shop drawings, the Contractor

shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

(f) If shop drawings show variations from the contract

requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate

modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. "As-built
drawings” shall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(B) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall

examine the drawings and the specifications for 14. Temporary Heating
compliance with applicable codes and regulations
bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly
Where the requirements of the drawings and protect all work and materials against damage by
specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate
regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating
contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the
Changes herein to conform to the code or reguiation. condition and at the time required by the specifications.
(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and 15. Availability and Use of Utility Services
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and (@) The PHA shall make all reasonably required amounts of
licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outiets
amount shall be reduced accordingly. and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable
(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The
to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished
which are unsanitary, hazardous, or dangerous to without charge.
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner
construction safety and health standards promuigated satisfactory to the Contracting Officer, shall instaii and
by the Secretary of Labor by reguiation; maintain all necessary temporary connections and
(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the
(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of
equipment; and, determining charges. Before final acceptance of the work
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the
(b) For these purposes, the Contractor shal: temporary connections, distribution lines, meters, and
(1) Comply with regulations and standards issued by the associated paraphernalia.
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures,
to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and (a) The Contractor shall preserve and protect all structures,
(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and
so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be
subcontractor. removed under this contract, and which do not
(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this
exposure data on all accidents incident to work performed contract.
under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically
occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation
supplies, or equipment, and shall report this data in the that will remain in place. if any limbs or branches of trees
manner prescribed by 29 CFR Part are broken during performance of this contract, or by the
1904. careless operation of equipment, or by workmen, the
(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as
corrective action required. This notice, when delivered to directed by the Contracting Officer.
the Contractor or the Contractor's representative at the (c) The Contractor shall protect from damage all existing
site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of
receiving the notice, the Contractor shall immediately which are made known to or should be known by the
take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the
take corrective action promptly, the Contracting Officer construction site, the Contractor shali ensure that all
may issue an order stopping all or part of the work until underground utility lines are clearly marked.
satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure,
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts
equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the
stop order issued under these circumstances. vicinity of the site, which may be affected by the
(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the
compliance with the provisions of this clause. The construction of the project.
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work
subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and
Urban Development, or the Secretary of Labor shalll replaced in the same condition as at the time of award of
direct as a means of enforcing such provisions. this contract.
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(f) New work which connects to existing work shall

correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

{(g) No structural members shall be altered or in any way

weakened without the written authorization of the
Contracting Officer, uniess such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or

unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(iy The Contractor shali give all required notices to any

adjoining or adjacent property owner or other party before
the commencement of any work.

(j) The Contractor shall indemnify and save harmless the

PHA from any damages on account of settlement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,

sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materiais
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shail be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting

Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Poliution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20. Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) "Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shali perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(@) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, uniess the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for defauit the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work aiready completed by removing or tearing it out, the
Contractor, shail on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion ali or a
designated portion of the work will be substantiaily
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA's right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shail not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitied Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materiais,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any ciaims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of one year
(one year uniess otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year uniess otherwise
indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. in
addition, the Contractor shali remedy, at the Contractor's
expense, any damage to PHA-owned or controlied real or
personal property when the damage is the result of—
(1) The Contractor's failure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfiling the terms and conditions of this clau  se. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shail:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor's warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer's or supplier's warranty.
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(h) Uniess a defect is caused by the negligence of the

Contractor or subcontractor or supplier at any tier, the
Contractor shali not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the

establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(j) This warranty shall not limit the PHA's rights under the

24.

inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

Prohibition Against Liens
The Contractor is prohibited from placing a lien on the

PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements;

25.

26,

27.

Contract Period

The Contractor shail complete all work required on

this contract within 120 calendar days of the

effective date of the contract, or within the time scheduie
established in the notice to proceed issued by the
Contracting Officer.

Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

(a) The PHA shall pay the Contractor the price as provided in

this contract.

(b) The PHA shall make progress payments approximately

every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdow n are fo r determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the

PHA, periodic e stimates showing the value o f the work
performed during each period b ased upon the approved
breakdown of the contract price. Such estimates shall be
submitted not later than 20 calendar days in advance of
the date set for payment and are subject to carrection and
revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shall furnish a

separate progress payment estimate for each.

(e) Along with each request for progress payments and the

required estimates, the Contractor shall furnish the
following certification, or payment shali not be made: |
hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name:

Title:

Date:

() Except as otherwise provided in State law, the PHA shall

retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent {(or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

{(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fulfiliment of ali of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly
caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shali be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor's claim to
amounts payable under this contract
has been assigned.

(i) Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from ali persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA's approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract inciuding changes:
(1)In the specifications (including drawings and designs);
(2)In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a

change under this clause or entitie the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shali be
allowed for any costs incurred more than 20 days (5 days
for aral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shali include any increased cost reasonably incurred by
the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be aliowed if asserted after final
payment under this contract.

(f) The Contractor's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resuiting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

aliowability of the direct and indirect costs shali be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may inciude a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shali be on the net-change in
direct costs for the Contractor or subcontractor

performing the work.

(g) The Contractor shall inciude in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposais within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shali be a
dispute under the clause entitied Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer's failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

{c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) uniess the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) "Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitied
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shali be
resolved under this clause.

{c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A ciaim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (uniess otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer's decision shall be final uniess
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officers decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to compiete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Contractor's refusal or failure to complete the work within
the specified time, whether or not the Contractor's right to
proceed with the work is terminated. T his liability includes
any increased costs incurred by the PHA in completing
the work.

(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this

clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the contro! and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii} acts of another contractor in the performance ofa
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (uniess
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor's right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitied Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$200.00 Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor's right to proceed,

the resulting damage will consist of liquidated damages
until such reasonabie time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in
whole or in part, the PHA shali be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented ciaim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed untii the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor's claim
within days (60 days uniess otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shali not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shail only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

(1) Workers' Compensation, in accordance with state or
Territorial Workers' Compensation laws.

(2) Commercial General Liability with a combined single
fimit for bodily injury and property damage of not less
than $500,000  [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a made”

policy, then the following additional requirements
apply: the policy must provide a "retroactive date”
which must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $ 500.000
{Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shail be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shali carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, piers, footings, or foundations
untii such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash vaiue of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buiidings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -
(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the

Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women's business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women's business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women's business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women's business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women's business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shail not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shali take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in ali solicitations or
advertisements for employees placed by or on behaif of
the Contractor, state that all qualified applicants wili
receive consideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

{f) The Contractor shail comply with Executive Order 112486,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

() The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole orin par,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order uniess
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shail take such action with respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, oris
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the

interests of the United States.

(j) Compliance with the requirements of this clause shalil be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shali, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for
housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shail begin.

(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

(g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and empioyment shali be given
to Indians, and (i) preference in the award of contracts
and subcontracts shail be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41.

42,

43.

Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or empioyee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
focality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of

Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract, the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the

requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(inciuding profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor's Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settiement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) Ali laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardiess of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); aiso, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekiy period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be

compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5,5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the praposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(ii) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFRPart 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the

requirements for submission of the “State ment of

Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency {(where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable
program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under

Previous editions are obsolete
Replaces form HUD-5370-A

Page 170f 19

form HUD-5370 (1/2014)



the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(9) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes conceming labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 28
CER Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person of firm
who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and "mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Cantractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ji) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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EATA pocument A101™ - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum

AGREEMENT made as of the 6th day of December
in the year Two Thousand Eleven
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)
This document has important legal

Clovis Housing and Redevelopment Agency, Inc. consequences. Consultation with

PO Box 1240 an attorney is encouraged with
Clovis, NM 88102 respect to its completion or
. modification.

AlA Document A201™-2007,
General Conditions of the
Contract for Construction, is
adopted in this document by
and the Contractor: reference. Do not use with other
(Name, legal status, address and other information) general conditions unless this

A . document is modified.
McAlister Construction

1687 CRK
Clovis, NM 88101

for the following Project:
(Name, location and detailed description)

Replace Cabinets (13 Units)
Site 2-1, Clovis, NM

The Architect;
(Name, legal status, address and other information)

Lowry Consultants, Tnc.
PO Box 31
Sandia Park, NM 87047

The Owner and Contractor agree as follows.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documnents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a di fferent date is stated below
or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be

fixed in a notice to proceed.)

The date of commencement shall be the date stipulated in the "Notice to Proceed".

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.
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§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than

Calendar (0 )days from the date of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

Portion of the Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or Jor
bonus payments for early completion of the Work.)

LIQUIDATED DAMAGES: The Owner may suffer financial loss if the project is not substancially complete on the
established date. The Contractor shall be liable for and shall pay to the Owner, not as penality, the sum herein stipulated
as fixed agreed upon liquidated damages in the amount of $200.00 per calendar day.

ARTICLE 4  CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be

Dollars
(% ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner 16 accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Base Bid =

Additive Altenate No. 1 =§

Total Contract Amount ~ =3§

§ 4.3 Unit prices, if any:

(Identify and state the unit price; state quantity limitations, if’ any, to which the unit price will be applicable.)
item Units and Limitations Price per Unit ($0.00)
Replace Concrete Sidewalk Square Foot $6.75
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§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

ftem Price ($0.00)

N/A

ARTICLES PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§5.1.3 Provided that an Application for Payment is received by the Architect not later than the 25th  day
of a month, the Owner shall make payment of the certified amount to the Contractor not later than the 10 th

day of the following month. Ifan Application for Payment is received by the Architect after the application date
fixed above, payment shall be made by the Owner not later than Twenty Calendar ( 20 )days after the
Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed
as follows:

1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of
Five percent ( 5 %). Pending final determination of cost to the
Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.9 of
AIA Document A201T™-2007, General Conditions of the Contract for Construction;

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of

Five percent ( 5 %);

3 Subtract the aggregate of previous payments made by the Owner; and

4  Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A20 1-2007.
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§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:

A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the fuil
amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work,
retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201~2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)

2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials
or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of A1A Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)
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§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[7] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[] Litigation in a court of competent jurisdiction
X] Other: (Specify)

According to HUD General Conditions, Form HUD-5370-EZ.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of ATA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

§ 8.3 The Owner’s representative:
(Nume, address and other information)

Executive Director
City Housing Authority
2000 Main Street

City, NM 88101

(505) 333-3333

§ 8.4 The Contractor’s representative:
(Name, address and other information)

President
Construction, Inc.
3000 Some Street
City, NM 88101
(505) 444-4444

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.
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§ 8.6 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Confract Documents, except
sections below.

for Modifications issued after execution of this Agreement, are enumerated in the

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner and

Contractor.

§9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
Form HUD-5370 General Conditions 10/2006 19
Form HUD-5370-EZ  General Conditions 10/2006 7

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer 1o an exhibit attached to this Agreement.)

See Exhibit:
Project Manual

Section Title

Date Pages
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§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

See Exhibit:
Project Manual

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages
One (1) 12/01/11 3

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§9.1.7 Additional documents, if any, forming part of the Contract Documents:
1 AIA Docurment E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:

2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents
unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

NOTE:

ALL REFERENCES TO AIA DOCUMENT A201-2007, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, SHALL BE REPLACED BY HUD GENERAL CONDITIONS
FORM HUD-5370.
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Architects. All rights reserved. WARNING: This AIA®Document is protected by U.S. Copyright Law and intemational Treatles. Unauthorized reproduction or
distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. This document was created on 05/27/2010 06:22:09 under the terms of AIA Documents-on-Demand™ order no. 2005176723 , and is not
for resale. This document is licensed by the American Institute of Architects for one-time use only, and may not ba reproduced prior to its completion
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Init.

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.)

Type of Insurance or Bond Limit of Liability or Bond Amount ($0.00)
See Project Manual for Insurance and Bond Requirements.  100% of the contract amount.

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
Executive Director President
(Printed name and title) (Printed name and title)

AIA Document A101™ ~ 2007, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Instite of

Architects, All fights reserved. WARNING: This AA®Document Is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or

distribution of this AIA? Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. This document was created on 05/27/2010 06:22:09 under the terms of AIA Documents-on-Demand™ order no. 2005178723 . and is not

for resale. This document Is licensed by the American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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Sample

THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A311

Performance Bond

NOW ALL MEN BY THESE PRESENTS: that

Here insert (ull name and address or legal title of Comincton

Principal, hereinafter called Contractor, and,
Here insert full name and address or legsl title of Surety)

Surety, hereinafter called Surety, are held and firmly bound unto
Here insert full name and sddress o legal tille of Ownen)

Obligee, hereinafter called Owner, in the amount of

Dollars ($ )

r the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators,
iccessors and assigns, jointly and severally, firmly by these presents.

VHEREAS,

ontractor has by written agreement dated 19 , entered into a contract with Owner for
ere insert (ull mame, address and description ol project)

y-accordance with Drawings and Specifications prepared by
(Here insent full name and address or legal tille of Archilectl

‘hich contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

1A DOCUMENT AJ11 ¢« PLRIORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND +» AIA O
IBRUARY 1970 (D » THE AMIRICAN INSTITUTE OF ARCHIT(CTSB‘I?:“ N Y. AVE, N.W., WASHINGTON, D. C. 20006



Sample

THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A311

Labor and Material Payment Bond

THIS BOND 15 ISSUED SIMULTANEOQUSLY WITH PERFORMANCE BOND IN FAVOR OF THE
OWNER CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT

KNOW ALL MEN BY THESE PRESENTS: that

{Here insert fult name and address or legal title of Coniractor)

as Principal, hereinafter called Principal, and,
{Here insert full name and address or legal title of Surety)

as Surety, hereinafter called Surety, are held and firmly bound unto

{Here insert full name and address or legal title of Owner)
as Obligee, hereinafter called Owner, for the use and benefit of claimants as hereinbelow defined, in the
amount of

(Here insert a sum equal to at least émo-hall of the contract price) Dollars ($ ),

for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated 19 , entered into a contract with Owner for
(Here insert full name, address and description of project)

in accordance with Drawings and Specifications prepared by
(Here insert full name and address or legai title of Archliec)

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

AlA DOCUMENT A311 + PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND « AIA &
FEBRUARY 1970 ED. « THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE,, N.W., WASHINGTON, D. C. 20006
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7 UNIT REMODEL PROJECT
LAS VEGAS HOUSING AUTHORITY
LAS VEGAS, NEW MEXICO

TECHNICAL PROVISIONS

Technical Provisions 08/18/14
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7 UNIT REMODEL PROJECT
LAS VEGAS HOUSING AUTHORITY
LAS VEGAS, NEW MEXICO

INDEX TO TECHNICAL PROVISIONS
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01040 Coordination and Meetings
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01300 Submittals
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01600 Materials and Equipment
01630 Product Options and Substitutions
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01710 Cleaning
01750 Asbestos Free Certification
01751 Building Material Laboratory Test Results
2 SITE WORK
02072 Selective Demolition for Remodeling
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02510 Excavation, Trenching, Fill and Backfill
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7 THERMAL AND MOISTURE PROTECTION
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8 DOORS AND WINDOWS
08560 Premium Vinyl Windows
9 FINISHES
09224 Portland Cement Plaster
09260 Gypsum Board System
09660 Resilient Tile Flooring
09900 Painting
10 SPECIALTIES
10800 Toilet Accessories
12 FURNISHINGS
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15 PLUMBING
15050 Plumbing Piping
15100 Domestic Water Piping
15200 Sanitary Waste and Vent Piping
15300 Residential Plumbing Fixtures
16 ELECTRICAL
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SECTION 01000 - SCOPE OF WORK

SCOPE OF WORK

The project includes all materials, labor, equipment, procedures, methods, and processes to 7
Unit Remodel Project. All work shall comply with the /atest edition of local, state and federal
codes including but not limited to the NMRBC, NMEC, NMMC, NMPC, NMECC, OSHA, and
Life Safety Code. Refer to Specifications for descriptions of materials. The work is further
described as follows:

BASE BID
+ 2406 Yucca 4 Bedroom Single Family Unit
+ 2409 Yucca 4 Bedroom Single Family Unit
+ 2411 Yucca 4 Bedroom Single Family Unit
+ 2417 Cholla 3 Bedroom Single Family Unit
. 2416 & 2418 Cholla 2 - 2 Bedroom Duplex Units (ADA Compliant)
. 305 Sandoval 1 - 2 Bedroom Duplex Unit (ADA Compliant)

DEDUCTIVE ALTERNATE NO.1
. 305 Sandoval 1 - 2 Bedroom Duplex Unit (ADA Compliant)

DEDUCTIVE ALTERNATE NO. 2
+ 2417 Cholla 3 Bedroom Single Family Unit

GENERAL INFORMATION
1. Contractor shall field verify all areas, dimensions, quantities and existing unit conditions.

2 Contractor shall contact Call 811 Before You Dig www.nmonecall.org for underground utility
line spots prior to start of work.

Contractor shall coordinate with the Owner's Representative for all work.
The Contracting Officer and Engineer shall approve all installations.
See specifications and drawings for detailed information on the Scope of Work.

Clean up daily_all trash and debris. Keep work area clean. Clean up all debris, dirt, and
scrap materials. Dispose of debris in an approved landfill or on-site waste container.

o ok W

PRE-BID SUBSTITUTION REQUIREMENT

1. Cabinet and Window product substitution. Other cabinet and window manufacturers
requesting approval to bid their product as an equal must submit a substitution request ten
days prior to close of bidding: See Section 01630 Product Options and Substitutions.

GUARANTEE - WARRANTY
1. The following guarantee is a part of the Specifications and shall be binding on the
Contractor:

“The Contractor guarantees that this installation is free from mechanical defects. He
agrees to replace or repair to the satisfaction of the Engineer any part of the installation

which may fail within the warranty period, provided that such a failure is due to defects in
the materials or workmanship or failure to follow specifications for the project.”

Scope of Work 010000-1
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SECTION 01010 - GENERAL REQUIREMENTS

1.0 GENERAL

1.1 Summary of the Work: The work for this project shall be as outlined in, but not limited
to, the following:

111 Remodel 7 dwelling units complete with all materials necessary for a working
installation.

1.2 Location: The project is located at Site 7-6a Las Vegas, New Mexico.

1.2.1 Site Description: The site is within the Las Vegas Housing Authority; see the location
map for specific unit location information.

13  The Work: The work is to be accomplished in such a workmanlike manner and with
such facilities as will render the project complete in the time allocated using all
necessary equipment, labor, skills, safety measures, precautions, and proper
supervision and construction disciplines to provide quality materials, equipment, finishes
to include all items, necessary and implied in the contract documents toward satisfactory
acceptance of the intended resuilts.

1.5 Standards:

1.5.1 Work shall be performed in accordance with specifications contained herein.

1.5.2 Materials and products of manufactures shall be installed in accordance with their
current recommendations.

1.5.3 Corrective work, if required due to damage or substandard work caused by the
Contractor's forces shall be executed with best trade practices at no additional costs to
the Owner.

1.6 Rules Governing Work: Perform all work in accordance with applicable provisions of
current local, state, and national codes, rules, and laws having jurisdiction, including, but
not limited to the following:

New Mexico Residential Building Code

NM Electrical Code

NM Mechanical Code

NM Plumbing Code

NM Energy Conservation Code

New Mexico Life Safety Code (NFPA)

New Mexico Environmental Improvement Regulations
Occupational Safety and Health Act (OSHA)

2.0 SITE INVESTIGATION
The Contractor shall investigate and satisfy himself as to the conditions affecting the
work, including but not restricted to, those bearing upon underground utilities,
transportation, disposal, handling and storage of materials, availability of labor, water,
electric power, roads, and uncertainties of weather, the character of equipment and
facilities needed preliminary to and during prosecution of the work. Any failure by the
contractor to acquaint himself with the available information will not relieve him from the
responsibility for estimating properly the difficulty or cost of successfully performing the

General Requirements 01010-1
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SECTION 01010 - GENERAL REQUIREMENTS

work. The Owner assumes no responsibility for any conclusions or interpretations made
by the contractor on the basis of information made available by the Engineer.

3.0 AWARD OF THE CONTRACT
Pursuant to the bidding requirements and the Owners’ rights to accept or reject any or
all bids, as may be most advantageous to the Owner.

4.0 PERMITS, FEES AND TAXES

4.1 The Contractor shall secure and pay for all building permits and all fees required for
performance of his portion of the Work.

42 Gross Receipts Taxes: In accordance with the New Mexico Procurement Code (NMSA
1987, 13-1-108), the Gross Receipts Tax is excluded from the Contract Sum but shall
be included on each filing for a request for payment and is to be paid to the Contractor
by the Owner in the percentile applicable at the time of billing.

5.0 PAYMENTS FOR TEST
Cost of all testing or for all material for testing required or specified for the project shall
be paid for by the Contractor and/or Subcontractor whose work the tests pertain to.

6.0 SCHEDULE OF VALUES
Before the first partial payment under the contract becomes due, the Contractor and the
Engineer shall prepare jointly a schedule of the estimated values of the main branches
of the work, totaling the amount of the contract. The value in the schedule will be used
only for determining partial payment.

7.0 WEEKLY PAYROLLS
Original Certified weekly payrolls of all Contractors and Subcontractors specific to this
project shall be submitted to the Las Vegas Housing Authority, 2400 Sagebrush, Las
Vegas, NM 87701, not more than five (5) working days following the close of the payroll
period. Fax weekly, copies of certified weekly payrolls to Engineer at (505) 435-9920.

8.0 SAFETY AND PROTECTION
The Contractor shall, at all times, safely guard the Owner's property and adjacent
property and protect his Personnel, Owner’s Staff and Residents from injury or loss in
connection with this Contract. All guard fences and other facilities required must be
provided and maintained, and must meet the requirements of the regulatory agencies.

8.1 Use standard approved signs and barricades for traffic direction in accordance with the
latest Manual of Uniform Traffic Control Devices.

8.2 Undesirable products:

8.2.1 Explosives: No explosives shall be used or brought to the site.

822 Toxic Products: Materials containing asbestos, lead based paint, or urea formaldehyde
shall not be on the site or incorporated into the construction.

9.0 OCCUPANCY

General Requirements 01010-2
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SECTION 01010 - GENERAL REQUIREMENTS

The units will not be occupied throughout the life of this Contract. All work shall be
performed in such a manner and with such temporary facilities so as to cause the least
possible interference with the living conditions of nearby residents.

Contractor's vehicles shall be confined to areas designated by the Contracting Officer
and shall move cautiously into and around the site.

Contractor's personnel shall refrain from any association with the public and shall avoid
any yelling, loud and abusive language or loud music.

TEMPORARY UTILITIES

The Owner will furnish water and 110V electricity for construction. The Contractor shall
ascertain the availability, make temporary connections and remove it upon completion.
He shall be prudent in the use of all the utilities and avoid waste or damage to it or
interference with the service to other areas of the premises. The Contractor shall
furnish temporary appliances and all safety precautions in their use shall be met.

Telephone: A mobile telephone shall be provided and paid for by the Contractor in the
area, immediately upon commencement of the work, and maintained during the life of
the Contract.

Temporary Toilets: Temporary chemical toilets shall be furnished by the Contractor and
placed in an area approved by the Contracting Officer. Toilet shall be regularly cleaned
and serviced during the entire construction project. Toilet facilities installed in the
residential units or office are not to be used by construction personnel.

Water: Water for construction will be made available by the Owner, at no cost to the
Contractor, from existing systems in operation at the site. The Contractor shall provide
means for connection and equipment to avail him of the required water utilizing such
temporary means as may be required.

STORAGE OF MATERIALS

Storage of materials for the performance of the work shall be confined to areas of
construction or a storage facility designated to be acceptable. The Owner has room
available at Site 7-6a for a 40 foot container.

Materials designated to be disposed shall not be stored except to accumulate for daily
hauling to an environmentally suitable disposal site.

The Contractor shall ascertain the location, requirements, and fees of the legal disposal
areas and shall be responsible for conforming to the rules and payment for their rules.

OPERATIONS

Operations of the Contractor shall be confined to areas approved by the Contracting
Officer. Contractor shall hold and save the Owner harmless from liabilities arising from
the use, trespass, and damages occasioned by his operations.

Damages: Contractor shall be responsible for the damages to and resulting from the
project until such a time the project is accepted by the Engineer and Contracting Officer.

General Requirements 01010-3
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SECTION 01010 - GENERAL REQUIREMENTS

12.2  Security: Contractor shall ensure that units and contractors’ personal property are
secured at all times during construction.

12.3 Restriction of Work: Contractor operations shall be restricted to working on only areas
that can be protected and safely secured during non-working hours.

13.0 OBSERVATION
The Contractor shall notify the Engineer and Contracting Officer of any condition
requiring investigation or observation prior to continued operation, at least 24 hours prior
to such operation.

13.1  Engineer and/or Contracting Officer shall inspect each installation for proper materials,
operation, and quality of installation. Deficient work will be reported in writing to the
contractor, corrected, and re-inspected by Engineer and/or Contracting Officer prior to
final payment.

14.0 PROTECTION OF WORK
Work completed or materials on site shall be protected from damage by weather or
adjacent trades. Failure to cover or protect work shall constitute neglect and result in
replacement at the Contractor's expense.

15.0 SUBMITTALS

15.1 Shop Drawings: Shop Drawings and Descriptive Literature shall be submitted in the
following quantities: _A minimum of four copies of proposed product submittals to
Engineer for review and approval prior to ordering materials.

16.0 MAINTENANCE INSTRUCTIONS
Before final payment is issued, the Contractor will deliver to the Contracting Officer two
completed Maintenance Instructions that will contain the following:

16.1  All Suppliers and Subcontractors, names, addresses, and phone numbers with a list of
work or equipment each furnished, including trade names of finishes.

17.0 WARRANTIES AND GUARANTEES
Warranties and guarantees provided in accordance with the General Conditions and
Scope of Work shall be in force at substantial completion. The Contractor shall
complete warrantee sheets and all other data required by the Manufacture for warrantee
recording. Failure by the Contractor to provide the cards to the manufacture will not
nullify the warrantee or guarantees. Guarantees on the materials shall be turned over to
the Contracting Officer along with the maintenance instructions.

18.0 CLEAN-UP
The Contractor shall daily clean up all areas affected by construction, re-touch paint
finishes, remove stains, spots, marks, dirt and trash. The Contractor shall also comply
with all special cleaning instructions contained in the Specifications or in the
manufacturer's data. Contractor shall dispose of all waste materials in an
environmentally suitable waste disposal site and pay for all associated landfill fees. Fax
weekly. copies of waste disposal receipts to Engineer_at (505) 435-9920.

General Requirements 01010-4
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SECTION 01040 - COORDINATION AND MEETINGS

PART 1 - GENERAL

1.1

1.2

>

1.3

1.4

1.5

mmoOowW>

WORK INCLUDED:
Coordination.

Field engineering.

Alteration project procedures.
Preconstruction conference.
Progress meetings.

Pre-installation conferences.

RELATED WORK SPECIFIED ELSEWHERE:
Section 01010 — General Requirements.
Section 01700 — Contract Close-out.

COORDINATION:

Coordinate scheduling, submittals, and work of the various sections of specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements, with provisions for accommodating items installed later.

Coordinate completion and clean up of Work of separate Sections in preparation for
Substantial Completion.
ALTERATION PROJECT PROCEDURES:

Materials: As specified in product sections; match existing products and work for
patching and extending work.

Close openings in exterior surfaces to protect existing work from weather and extremes
of temperature and humidity.

Remove, cut, and patch work in a manner to minimize damage and to provide a means
of restoring products and finishes to original condition unless otherwise specified.

Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or
showing other imperfections.
PRECONSTRUCTION CONFERENCE:

Engineer will schedule a conference within 10 days after receiving Notice of Award
from the Owner.

Attendance Required:
1. Engineer's Project Manager.
2. Contractor's Project Superintendent and Project Coordinator.

3. Major Subcontractors’ Representatives including those for the following work:
a. Mechanical sub-contractor.
b.  Electrical sub-contractor.

Coordination and Meetings 01040 - 1
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SECTION 01040 - COORDINATION AND MEETINGS

C. Piumbing sub-contractor.

4. Other Subcontractor's involved in parts of the work considered by the Contractor
to be critical to the timely and successful completion of the Contract.

C. Agenda:

1. Designation of personnel representing the parties in Contract and the Engineer.

2. Procedures and processing of field decisions, submittals, substitutions,
applications for payments, proposal request, Change Orders and Contract
closeout procedures.

Scheduling.

Wage Rates and Certified Payroll Requirements.
Job site and project safety.

Adequacy of distribution of Construction Documents.

Procedure for maintaining Record Documents.

© N O o s W

Use of Premises:

a. Access to site

b. Office and storage areas.
C. Owner'’s requirements.

9. Storage of materials off site.
10. Security procedures affecting Owner’s property.
11. Receipt of Notice to Proceed.

12.  Additional subjects as requested by the Owner, the Engineer, or the Contractor.

D. Chairman: The meeting will be presided over by the Engineer’s Project Manager.

1.6

PROGRESS MEETINGS:

A.  Schedule and administer meetings throughout progress of the work at maximum

monthly intervals. Meetings to be held at the project site.

B. Make arrangements for meetings, prepare agenda with copies for participants, preside
at meetings, record minutes, and distribute copies within three days to Engineer,
Owner, participants, and those affected by decisions made.

C. Attendance Required: Job superintendent, major Subcontractors and suppliers, Owner,

Engineer, as appropriate to agenda topics for each meeting.

D. Agenda:

Review minutes of previous meetings.

Review of Work progress.

Field observations, problems, and decisions.

Identification of problems which impede planned progress.
Review of submittals schedule and status of submittals.

o 0 s Wb

Review of off-site fabrication and delivery schedules.

Coordination and Meetings 01040 -2
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SECTION 01300 - SUBMITTALS

PART 1 - GENERAL

1.1 SECTION INCLUDES:

A.  List of Submittals.
B.  Submittal procedures.
C. Construction progress schedules.
D. Shop Drawings.
E.  Product data.
F. Samples.
G. Manufacturers’ instructions.
H.  Manufacturers’ certificates.
1.2 RELATED SECTIONS:
A.  Section 01630 — Product Options and Substitutions
B. Section 01700- Contract Closeout.

1.3 LIST OF SUBMITTALS:

A.  Kitchen Cabinets (Pre-bid submittals are required for cabinets substituted as an
equivalent.)

w

Vinyl Replacement Windows (Pre-bid submittals are required for windows substituted
as an equivalent.)

Interior doors and frames.
Door hardware.

Floor tile.

Kitchen and bathroom sinks.

Bathtub and shower surround.

I omMmMOooO

Kitchen and tub faucets.
Toilet.

Bathroom accessories.

Light fixtures.

Furnace.

z - X <

Water heater.

1.4 SUBMITTAL PROCEDURES:!

A.  Pre-bid product substitutions must be submitted ten (10) days prior to bid opening.

B. Transmit the number of submittal sets which the Contractor requires, plus four (4)
copies which will be retained by Engineer, with accepted form. Contractor to provide
transmittal form.

Submittals 01300-1
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1.5

mn

1.6

SECTION 01300 - SUBMITTALS

Sequentially number the transmittal forms. Re-submittals to have original number with
an alphabetical suffix.

Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet and
detail number(s), and specification Section number, as appropriate, on transmittal form.

Provide space for Contractor and Engineer review stamps, on transmittal form.

Apply Contractor's stamp, signed or initialed certifying that review, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information, is in accordance with the requirements of the Work and Contract
Documents.

Schedule submittals to expedite the Project, and deliver to Engineer at business
address. Coordinate submission of related items.

Identify variations from Contract Documents and Product or system limitations.

Revise and resubmit submittals as required, identify all changes made since previous
submittal.

Do not make any submittals for products which have not received prior approval from
the Engineer.

CONSTRUCTION PROGRESS SCHEDULES:

Submit initial progress schedule in duplicate within ten (10) days after date established
in Notice to Proceed for Engineer review.

Revise and resubmit as required.

Submit revised schedules with each Application for Payment, identifying changes since
previous version.

Submit a horizontal bar chart with separate line for each major section of Work or
operation, identifying first work day of each week.

Show complete sequence of construction by activity, identifying Work of separate
stages and other logically grouped activities.

Indicate estimated percentage of completion for each item of Work at each submission.

Indicate submittal dales required for shop drawings, product data, samples, and
product delivery dates, including those furnished by Owner and under Allowances.

SHOP DRAWINGS

Submit the number of shop drawing reproductions which Contractor requires, plus four
(4) copies which will be retained by Engineer.

‘Checking” of shop drawings shall be regarded as gratuitous assistance to Contractors.
Review status by Engineer shall refer only to size and weight of materials and design
of detail, and will in no way relieve the Contractor of his responsibility for the
correctness of measurements and the alignment of the work nor from the necessity of
furnishing material and work required by the contract documents.

The Engineer assumes no responsibility for errors or omissions on shop drawings and
should such be discovered later. All subsequent work, materials, etc., shall be
furnished and installed for a complete and proper installation and at the Contractor’s
expense.

Submittals 01300-2
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1.7

1.8

1.9

SECTION 01300 - SUBMITTALS

Contractor will review Shop Drawings, Product Data and Samples prior to submission.
Determine and verify: Field measurements, field construction criteria, catalog numbers
and similar data and conformance with specifications. Failure to do so will cause return
of submittal without consideration Contractor shall be liable for any delays or other
costs caused by inaccurate or inadequate submittals. Submittals will be reviewed by
Engineer to verify that Contractor is making the dimension drawings required for his
construction layout. Approval of these submittals by Engineer does not relieve
Contractor of compliance with Contract Documents. Submittals will be returned without
consideration if Contractors approval stamp is not affixed and signed and if shop
drawings are poorly executed.

After review, reproduce and distribute in accordance with Article on Procedures above
and for Record Documents described in Section 01700 - Contract Closeout.
PRODUCT DATA:

Submit the number of copies which the Contractor requires, plus four (4) copies which
will be retained by the Engineer.

Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturers’ standard data to provide information unique to this Project.

After review, reproduce and distribute in accordance with Article on Procedures above
and for Record Documents described in Section 01700 - Contract Closeout.
MANUFACTURER’'S INSTRUCTIONS:

When specified in individual specification Sections, submit manufacturers’ printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and
finishing, in quantities specified for Product Data.

Identify conflicts between manufacturers’ instructions and Contract Documents.

MANUFACTURER'S CERTIFICATES:

When specified in individual specification Sections, submit manufacturers' certificate to
Engineer for review, in quantities specified for Product Data.

Indicate material or product conforms to or exceeds specified requirements. Submit
supporting reference date, affidavits, and certifications as appropriate.

Certificates may be recent or previous test results on material or Product, but must be
acceptable to Engineer.

PART 2 - PRODUCTS

2.1

Not Used.

PART 3 - EXECUTION

3.1

Not Used.

END OF SECTION

Submittals 01300-3
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SECTION 01600 - MATERIAL AND EQUIPMENT

PART 1 - GENERAL

1.1 REQUIREMENTS:

A. Material and equipment incorporated into the Work:

1. Shall conform to applicable specifications and standards.

2. Shall comply with size, make, type and quality specified, or as specifically
approved in writing by the Engineer. Temporary Utilities: Electricity, heat,
telephone service, water, and sanitary facilities.

B. Manufactured and Fabricated Products:

1. Design, fabricate and assemble in compliance with the best engineering and
shop practices.

2. Manufacture like parts of duplicate units to standard sizes and gauges, to be
interchangeable.

3. Two or more items of the same kind shall be identical, by the same
manufacturer.

Products shall be suitable for service condition.
Equipment capacities, sizes and dimensions shown or specified shall be adhered
to unless variations are specifically approved in writing.

6. Do not use material or equipment for any purpose other than that for which it is
designed or is specified.

1.2 MANUFACTURER'S INSTRUCTIONS:

A, When Contract Documents require that installation of Work shall comply with
manufacturers printed instructions, obtain and distribute copies of such instructions to
parties involved in the installation, including three copies to Engineer.

1. Maintain one set of complete instructions at the Job Site during installation and
until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with
such instructions and in conformity with specified requirements.

1. Should job conditions or specified requirements conflict with manufacturers
instructions, consult with Engineer for further instructions.

2. Do not proceed with Work without clear instructions.

C.  Perform work in accordance with manufacturers instructions. Do not omit any
preparatory step or installation procedure unless specifically modified or exempted by
Contract Documents.

1.3 TRANSPORTATION AND HANDLING:

A.  Arrange deliveries of products in accordance with construction schedules, coordinate
to avoid confiict with Work and conditions at the Site.

1. Deliver products in undamaged condition, in manufacturers original containers or
packaging, with identifying labels intact and legible.

Material and Equipment 01600 - 1
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SECTION 01600 - MATERIAL AND EQUIPMENT

2. Immediately on delivery, inspect shipments to assure compliance with
requirements of Contract Documents and approved submittals, and that products
are properly protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or

damage to products or packaging. Contractor is responsible for all off loading and
material handling.

1.4 STORAGE AND PROTECTION:

A. Store products in accordance with manufacturers instructions, with seals and labels
intact and legible.

B.  Store products subject to damage by the elements in weather tight enclosures.

C. Maintain temperature and humidify within the ranges required by manufacturer's
instructions,

D. Exterior Storage:

1. Store products in containers. Contractor may provide a 40 foot container at Site
7-6a.

E.  Arrange storage in a manner to provide easy access for inspection and make periodic
inspections of stored products to assure that products are maintained under specified
conditions, and free from damage or deterioration, vandalism or theft.

F. Protection after installation: Provide substantial coverings as necessary to protect
installed products from damage from traffic and subsequent construction operations,
Remove when no longer needed.

PART 2 - PRODUCTS
2.1 Not Used.
PART 3 - EXECUTION

3.1 Not Used.

END OF SECTION
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SECTION-01630 PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1 - GENERAL

1.1 WORK INCLUDED:
A Section includes requirements for product options and substitution procedures.
1.2 PRODUCT OPTIONS:

A For products specified by reference standards or by description only, provide any product
meeting those standards or description.

B. For products specified by naming one or more manufacturers with the designation that no
substitutions are allowed provide only named products.

C. For products specified by naming one or more manufacturers, provide named products or
submit a request for substitution in accordance with Paragraph 1.3.

1.3 CABINET AND WINDOW SUBSTITUTIONS:

A. During bidding, Engineer will consider requests for cabinet and window substitutions no later
than 10 days prior to Bid Opening. All plan holders will be notified by Addendum of acceptance
of substitutions prior to Bid Opening.

B. After Contract award:

1. After signing of Owner-Contractor Agreement, Engineer will consider written requests for
other product substitutions. The request must be made within 10 days after the Owner -
Contractor Agreement is signed.

2. Submit request for each substitution with Contractor Substitution Request Form. Copy of
form follows this Section. Provide data documenting need for substitution and
substantiating compliance of proposed product with Contract Documents. Include
proposed changes to contract amount and time if substitution is accepted.

3. Engineer will determine acceptability of proposed substitutions and notify Contractor in
writing.

C. Use of approved substitution shall constitute representation that Contractor:

1. Has investigated product and determined it meets or exceeds quality level of specified
product.

Will provide same warranty for substitution as for specified product.
Will coordinate installation and make changes to other work required to accommodate
accepted substitution and complete Work.

4, Waives claims for additional costs or time extensions related to substitutions which later
become apparent.

D. Procedure: Submit four copies of request for substitution. See Section 01300, Submittals.
Include in request:

1. Complete data substantiating compliance of proposed substitution with Contract
Documents.

2. For products:

a. Product identification, including manufacturer's name and address.

b. Manufacturer's literature containing product description, performance and test
data, and reference standards.

C. Samples as required.

3. For construction methods:

a. Detailed description of proposed method.

b. Drawings illustrating methods.

ltemized comparison of proposed substitution with product specified.

Data relating to changes in construction schedule.

Product Options and Substitutions 01630 -1
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1.4

SECTION-01630 PRODUCT OPTIONS AND SUBSTITUTIONS

CONTRACTOR SUBSTITUTION REQUEST FORM:

The undersigned, as Contractor for the above project, requests that the following product be accepted for

use in the Project in lieu of
specified in Section
PRODUCT:
MODEL NO.:

MANUFACTURER:

ADDRESS:

Reason for substitution request is as follows:

Attached are the following circled items:

Product description including specifications, performance and test data, and applicable
reference standards.

Samples.

Tabulated comparison with specified product.

Documentation of reason for request.

Cost data for comparing proposed substitution with specified product.
Other:

The undersigned certifies that unless stated otherwise:

Proposed substitution has been thoroughly investigated and function, appearance and
quality meet or exceed that of specified product.

Same warranty will be provided for substitution as for specified product.

Use of substitution will not adversely affect:

a. Dimensions shown on Drawings.

b. Construction schedule and date of completion.
C. Work of other trades.
d

Maintenance service and replacement parts for proposed substitution will be
readily available.

e. Any changes to Contract Sum related to use of proposed substitution are included
in price listed below. Contractor waives claims for additional costs related to
acceptance of substitution which may subsequently become apparent.

f. Costs of modifying project design caused by use of proposed substitution which
subsequently become apparent will be paid for by Contractor.

If substitution request is accepted:

Contract Sum will be (decreased, increased) by $

Contract Time will be (decreased, increased) by calendar days.

A
1.
2.
3.
4.
5.
6.
B.
1.
2.
3.
C.
Submitted By:
CONTRACTOR:
SIGNATURE:
DATE:

END OF SECTION

Product Options and Substitutions 01630 -2
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SECTION 01700 - CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

1.6

moow® >

WORK INCLUDED:

Closeout procedures.

Adjusting.

Project record documents.
Operation and maintenance data.

Warranties.

RELATED WORK SPECIFIED ELSEWHERE:
Section 01600 — Materials and Equipment

CLOSEOUT PROCEDURES:

Submit written certification that Contract Documents have been reviewed, Work has been
inspected, and that Work is complete in accordance with Contract Documents and ready
for Engineer’s inspection.

Provide submittals (Certificates of Approval from all inspecting Building Departments,
Certificate of Occupancy if applicable, etc.) to Engineer for Owner that is required by
governing or other authorities.

Submit final Application for Payment identifying total adjusted Contract Sum, previous
payments, and sum remaining due.

Submit final Weekly Certified Payroll, for Contractor and all Subcontractors.

FINAL CLEANING:

Execute final cleaning prior to final inspection per Section 01710, Cleaning.

ADJUSTING:

Adjust operating Products and equipment to ensure smooth and unhindered operation.

PROJECT RECORD DOCUMENTS:

Maintain on site, one set of the following record documents; record actual revisions to the
Work:

1. Contract Drawings.

2 Specifications.

3 Addenda.

4. Change Orders and other Modifications to the Contract.

5 Reviewed shop drawings, product data, and samples.

Store Record Documents separate from documents used for construction.
Record information concurrent with construction progress.

Specifications: Legibly mark and record at each Product section description of actual
Products installed, including the following:

CONTRACT CLOSEOUT 01700 -1
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E.

1.7

1.8

C.
D.

SECTION 01700 - CONTRACT CLOSEOUT

1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and Modifications.

Submit documents to Engineer with claim for final Application for Payment.

WARRANTIES:

Provide copies of all products that have warranties.

Execute and assemble documents from Subcontractors, suppliers, and manufacturers.
Submit prior to final Application for Payment.

For items of work delayed beyond date of Substantial Completion provide updated
submittal within ten (10) days after acceptance, listing date of acceptance as start of
warranty period.

POST-CONSTRUCTION INSPECTION:

Prior to expiration of one (1) year from Date of Substantial Completion, Engineer will make
visual inspection of Project in company with Owner and Contractor to determine whether
corrections are required, in accordance with provisions of General Conditions

For guarantees beyond one year, Engineer will make inspections at request of Owner, after
notification to Contractor.

Engineer will promptly notify Contractor, in writing, of any observed deficiencies.

Contractor shall correct deficiencies immediately as part of the Contract.

PART 2 - PRODUCTS

2.1

Not Used.

PART 3 - EXECUTION

3.1 BONDS AND GUARANTEES:
A. At the issuance of the final certificate and submission of items for completion, the
Contractor will deliver to the Engineer all required bonds and guarantees (2 copies).
3.2 SUBSTANTIAL COMPLETION:
3.3 With the submission of the certificate of substantial completion, the Contractor shall
execute the following additional forms:
A.  Contractors Affidavit of Payment of Debts and Claims (AIA 0706).
B. Consent of Surety Company to Final Payment (AIA G707).
C. Contractors Affidavit of Release of Liens (AIA 0706A).
34 INSTRUCTION OF OWNER'S PERSONNEL:
A. Prior to final inspection, instruct the Owners personnel in maintenance.
END OF SECTION
CONTRACT CLOSEOUT 01700-2
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PART 1 -

1.1
A

B.

PART 2 -

2.1
A.

B.

C.

SECTION 01710 - CLEANING

GENERAL

WORK INCLUDED:

The scope of the Work shall include, but shall not necessarily be limited to, the provision of
labor, equipment, materials, and other incidentals necessary to accomplish the continuous
cleaning during construction, and final cleaning of the units, as shown on the drawings and
described in the specifications.

Conduct cleaning and disposal operations to comply with codes, ordinances, regulations,
and anti-pollution laws.

PRODUCTS

MATERIALS:

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.

PART 3 - EXECUTION

3.1
A

3.2
A

B.

3.3
A.

Cleaning

DURING CONSTRUCTION:

During the course of the Work, excess waste materials shall be continuously and promptly
removed. All reasonable precautions shall be taken to avoid damage to existing utilities and
improvements, including sprinklers, plants, and lawns.

At the completion of the Work, the Contractor shall be required to remove from the site and
properly dispose of any remaining materials.

All paint residues and vehicle deposits such as oils and fuels which, due to the course of
the work, contaminate site soils shall be removed together with the contaminated soils, and
such soils shall be replaced if required, with equal soils, clean and uncontaminated. In no
case shall any contaminated soil or soils contaminating material or substance (including
paints, oils, fuels, and cements) be turned under at the site during grading or fill operations.

Provide on-site containers for collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from site periodically and legally dispose of it
at dumping areas off Owner's properly. Contractor shall be responsible for all landfill fees.
DUST CONTROL:

Clean interior spaces when ready to receive finish painting and continue cleaning on an as-
needed basis until building is ready for Substantial Completion or occupancy.

Schedule cleaning operations so that dust and other contaminants resulting from cleaning
process will not fall on wet, newly painted surfaces.

FINAL CLEANING:

General: Special cleaning for specific units of work is specified in sections of Division 2
through 16. General cleaning during progress of work is specified in General Conditions
and as temporary services in “Temporary Facilities’ section of this Division. Provide final
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To: Mr. Jeff Lowery, Lowery Consultants

From: Ronald K. Rhoades, CES,CE|, Rhoades Environmental

Date: August 12, 2014
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Subject: Limited Asbestos and Lead Based Paint Inspection Laboratory Results for the Property located
al 2416 / 2418 Chaolla Street, Las Vegas, New Mexico

REIS Project Number: 14192.182
Page 1 of 2

Jeff:

The following are the laboratory results from the limited asbestos inspection performed at the subject site on August
5, 2014. The building materlals listed below were reported o be asbestos contgining:

Bullding Material Materlal Location PLM Laboratory Result Polnt Counting Results
1. Black Floor Tile Mastic Throughout 3% Chrysotlle 2.5% Chrysotile
The following building materials were samplad and reported to be non-detectad for the presence ot asbestos:

» |mMerior Sheetrock — Throughout.
«  Exterior Stucco (all layers) — Throughout {<1% Chrysotite).
» Brown Roofing Shingles — Throughout.

In 1990 the EPA Natlonal Emission Standards for Hazardous Air Pollutants (NESHAP) regulations amended the
Asbestos Hazard Emergency Response Act (AHERA) regulations to Include an additional form of asbestos bulk
sampling analysis know as polnt counting. The AHERA regulations only governs schools (K-12th grade), but the
use of point counting has become an industry standard throughout the private sector. Due to the tightly woven
matrlx found in nan-friable materials an accurate analysls can sometimes be more difficult than with PLM methads.
The new rule allows for building owners to re-analyze those nan-friable bulk samples, which ware reported less than
10% asbestos under PLM analysis for more accurate fiber identification. When point counting methods are used,
the results reported would take precedent over the PLM method results previously reported. Should you be
interested in having those non-friable samples that were reported hetween 1-5% asbestos Point Counted, please
contact my office to make those arrangements.

Samples were taken of various painted surfaces throughout the subject building, which were suspected to have had
lead based palnt applled to them. Windowsills, baseboards, exterior doors, steel framing, and interior walls ware
some ol the areas inspected. All samples were labeled wlth a unique sample number, placed in sealable bags, sent
to an independent accredited laboratory, using Flame Atomic Absomption {Flame AA) methods, and tested for total
lead content.

This type of Inspection does not comply with the current requirements as set forth by the Departiment of Housing and
Urban Development (HUD) regulations. A more comprehensive Inspection would need to ba performed in order to
meet these requirements. Based on tha use and type of the subject bullding, it does not appear to fall under the
compliance of the HUD regulations.

504 7th Avenue NF « Rio Rancho, NM 87124 - Phone (505) 892-7211 - Fax (505) 891-2005
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PROJECT MEMORANDUM

Page 2 of 2

The following table summarizes the samples taken as part of this inspection:

Material Type Material Location Candition Lab Results
Green Paint Exterior Walls Good - Fair 140 ppm / 0.014%
Blue Paint Extorior Walls Good - Fair 110 ppm/ 0.011%

All of the Lead Based Paint samples collected during this Inspection were raported below the EPA threshold of 5,000
ppm for lead.

The asbestos containing building materials listed above may require speclal handling should they be disturbed
durlng the renovation of the subject bullding. Please contact my office if you are in need of proposals for the
abatement of these materials. The final report will be submilted as soon as possible after the original labaratory
reparts are received at my office. Should any presumed asbestos containing building materials be encounlered
during the renovalion of the subject area, which is not listed above, they should be assumad to be asbestos
contalning until proper sampling and analysis can be completed.

Conceming the asbestos bulk sampling and analysis of this repon, Polarized Light Microscopy (PLM) is not
consistently reliable In detecting asbestos In floor coverings and similar non-friable organically bound materials.
Quantitative transmission electron microscopy (TEM) is currently the best method that can be used to determine it
this material can be considered ar treated as non-ashestos containing. Although PLM analysis is an approved EPA
methad to determine if asbestos is present in a building material, TEM analysls |s a more accurate laboratory
method.

Should you need any additlonal information don't hesltate to call my oflice at (505) 892-7211.

Thank you
Rhoades Environmental

'Q..@V.TQAXO/

Ranald K. Rhoades, CRS, CEl, CTS, RTS E-mail: ron@rhoadesenv.com
Certified Environmental Specialist / President
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PROJECT MEMORANDUM

To: Mr. Jeff Lowery, Lowery Consultants
From: Ronald K. Rhoades, CES,CEl, Rhoades Environmental
Date: August 12, 2014
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Subject: Limited Asbestos and Lead Based Paint Inspection Laboratory Results for the Property located
at 2417 Cholla Street, Las Vegas, New Mexico

REIS Project Number: 14192192
Page 1 of 2

Jelf:

The following are the laboratory resulls from the limited asbestos inspection performed at the subject site on August
5, 2014. The building materials listed below were reported to be asbestos containing:

Building Material Material Location PLM Laboratory Result Poi untin sults
i, Tape Bed Mud Throughout 2% Chrysotile 2.3% Chrysotlle

The following building materials were sampled and reported to be non-detected for the presence of asbeslos:

Interier Sheetrock ~ Throughout.

Wall / Ceiling Texture - Throughout.

127 White Floor Tile — Kitchen.

Black Floar Tlle Mastic — Kitchan.

12" Gray Floor Tile - Under Carpeting.
Black Floor Tlle Mastic — Under Carpeting.
Extarior Stucco (all layers} — Thraughout.

In 1990 the EPA National Emission Standards tor Hazardous Air Pollutants (NESHAP) regulations amended the
Asbestos Hazard Emergency Response Act (AHERA) regulalions to Include an additional form of asbastos bulk
sampling analysis know as point counting. The AHERA regulations only governs schools (K-12th grade), but the
use of point counting has become an industry standard throughout the private seclor. Due to the tightly woven
matrix found in non-iriable materlals an accurate analysis can sometimes be more difficult than with PLM methods.
The new rule alfows for building owners to re-analyze those non-frlable bulk samples, which were reported less than
10% asbestos under PLM analysls for more accurate fiber identification. When point counting methods are used,
the results reported would take precedent over the PLM method results previously reported. Shouid you be
Interssted in having those non-friable samples that were reported between 1-5% asbestos Point Counted, plaase
contact my office to make those arrangements.

Samples were taken of various painted surfaces throughout the subject building, which were suspected to have had
lead based paint applied to lhem. Windowsills, baseboards, exterior doors, steel framing, and Interior walls were
some of the areas inspecled. All samples were labeled with a unigue sample number, placed in sealable bags, sent
to an independent accredited |aboratory, using Flame Atomic Absorption (Flame AA} methods, and tested for total
lead content,

This type of inspection does not comply with the current requirements as set forth by the Department of Housing and
Urban Development (HUD) regulations. A mare comprehensive inspactien would need to be performed in order to
meet these requirements. Based on the use and type of the subject bullding, It does nol appear to fall under the
compliance of the HUD regulations,

504 7th Avenue NE - Rio Rancho, NM 87124 - Phone (505) 892-7211 - Fax (505) 891-2005
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The following table summarizes the samples taken as part of this inspection:

Material Type Material Location Condition Lab Results

White Paint Interior Walis Good - Fair 100 ppm/ 0.010%
White Palnt Exterlar Ttim Good - Falr 140 ppm / 0.014%
Brown Palnt Exterior Walls Good - Fair 110 ppm / 0.011%

All of the Lead Based Paint samples collected during this Inspection were reported below the EPA threshold of 5,000
ppm for lead.

The asbestos contalning building materials listed above may require speclal handling should they be disturbad
during the renovation of the subject building. Please contact my office if you are in need of proposals for the
abatement of these materials. The flnal report will be submitted as soon as possible afler the original laboratory
reports are received at my office. Should any presumed asbestos containing building materials be encountered
during the renovation of the subject area, which Is not listed above, they should be assumed to be asbestos
cantalning until proper sampling and analysls can be completed.

Conceming the asbestos bulk sampling and analysis of this report, Polarized Light Microscopy (PLM) Is not
consistently reliable In detecting asbestos In floor coverings and similar non-friable organically bound matetials.
Quantitative transmission electran microscopy {TEM) is currently the best method that can be used to determine if
this material can be considered or treated as non-asbestos contalning. Although PLM analysis Is an approved EPA
melhod to determine if asbestos is present in a building material, TEM analysis is a more accurate laboratory
meihod.

Should you need any addltional Information don't heslitate to call my office at (505) 892-721 1.

Thank you
Rhoades Environmental

Ronald K. Rhoadas, CRS, CEl, CTS, RTS E-mali; ron@rhoadasenv.com
Certified Environmental Specialist / President
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PROJECT MEMORANDUM

To: Mr. Jeff Lowery, Lowery Consultants
From: Ronald K. Rhoades, CES,CE!, Rhoades Environmental
Date: August 12,2014
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Subject: Limited Asbestos and Lead Based Paint Inspection Laboratory Results for the Property located
at 2406 Yucca Street, Las Vegas, New Mexico

REIS Project Number: 14192.192
Page 1 of 2

Jefl:

The fallowing are the laboratory resulls trom the limited asbestos inspection performed at the subject sile on August
5, 2014. The building materials listed below were reported to be asbestos containing:

Building Material Material Location Laboratory Result
1, Tan Cove Base Mastic Closats 5% Chrysotlle
The following building malterials were sampled and reportad to be non-detected for the presence of asbestos:

Interior Sheetrock = Throughout.

Tape Bed Mud — Throughout.

Wall / Celling Texture — Throughout.
Black Floor Tile Mastic — Throughout.
Exterlor Stucco (all layers) — Throughout,
Brown Roofing Shingles — Thraughout.

@ & & 5 > &

In 1980 the EPA National Emission Standards for Hazardous Alr Pollutants (NESHAP) regulations amended the
Asbestos Hazard Emergency Response Act (AHERA) regulations to include an additional form of asbestos bulk
sampling analysis know as point counting. The AHERA regulations only governs schools (K-12th grade), bul the
use of point counting has become an Industry slandard throughout the private sector. Due to the tightly woven
matrix found in non-friable materials an accurate analysls can sometimes be more difficult than with PLM methods.
The new rule allows for buliding owners to re-analyze those non-friable bulk samples, which were reported less than
10% asbestos under PLM analysis for more accurate fiber identification. When point counting methods are used,
the results reported would take precedent over the PLM method results previously reported. Should you be
interestad In having those non-friable samples that were reported between 1-6% asbestos Point Counted, pleasa
contact my office to make those arrangements.

Samples ware taken of various painted surfaces throughout the subject building, which were suspected to have had
lead based paint applied to them. Windowsills, baseboards, exterior doors, steel framing, and interior walls wara
some of the areas inspacted, All samples were lsbeled with a unlque sample number, placed In sealable bags, sent
1o an independent accredited laboratory, using Flame Atomic Absorption {Flame AA) methods, and tested for total
lead content.

This type of Inspection does not comply with the current requirements as set forih by the Depariment of Housing and
Urban Development (HUD) regulallons. A more comprahensive Inspection would need to be performed in order to
meet lhese requirements. Based on the use and type of the subject building, it does not appear to fall under the
compliance of the HUD regulations.

504 7th Avenue NE - Rio Rancho, NM 87124 - Phone (505) 892-7211 . Fax (505) 891-2005
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Page 2 of 2
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The following table summarizes the samples taken as part of this inspection:

Material Type Material Location Condition Lab Results
White Paint Exterior Trim Good - Falr 100 ppm / 0.010%
Belge Paint Exterior Walls Good - Fair 100 ppm/ 0.010%

All of the Lead Based Paint samples collected during this inspectlen were reported below the EPA threshold of 5,000
ppm for lead.

The ashestos containing building materials listed above may require special handilng should they be disturbed
during the renovation of the subject building. Please contact my office if you are in need of proposals for the
abatement of these materials. The final report will be submitted as soon as possibie after the original laboratary
reports are received at my offlce. Should any presumed asbestos containing building materials be encountered
during the renovatlon of the subject area, which s not listed above, they should be assumed to be asbestos
contalning untll proper sampling and analysis can be completed.

Concerning the asbestos bulk sampling and analysis of this report, Polarized Light Microscopy (PLM) is not
consistently rellable in detecting asbestos in floor coverings and similar non-friable organically bound materials.
Quantitative transmission electran mieroscopy (TEM) is currenily the best method that can be used to determine If
this material can be considered or treated as non-asbestos containing. Although PLM analysls s an approved EPA
method to determine If asbestos Is present in a building material, TEM analysis is a more accurate laboratory
method,

Should you need any additional information don't hesitale to call my office at (505) 892-7211.

Thank you
Rhoades Environmental

T2\ N

Ronald K. Rhoades, CRS, CEIl, CTS, RTS E-mail: ron@rhoadesenv.com
Certlfied Enviranmantal Specialist/ President

RHOADES i
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PROJECT MEMORANDUM

To: Mr. Jeff Lowery, Lowery Consultants

From: Ronald K. Rhoades, CES,CEl, Rhoades Environmental

Date: August 12, 2014
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Subject: Limited Asbestos and Lead Based Palint Inspection Laboratory Results for the Property iocated
at 2409 Yucca Street, Las Vegas, New Mexico

REIS Project Number: 14192.192
Page 1 of 2

e T L o o oot

Jetf:

The following are the laboratary results from the limited asbestos Inspection performed at the subject site on August
5. 2014, The following building materials were sampled and reported to be pon-detacted lor the presence of
asbestos:

Interlor Sheetrock -~ Throughout.

Tape Bed Mud — Throughout.

Wall / Celling Texture — Throughout.
Black Floor Tile Mastic ~ Throughout.
Exterlor Stucco (all layers) — Throughout.

In 1990 the EPA National Emission Standards for FHazardous Air Pollutants (NESHAP) regulations amended the
Asbestos Hazard Emergency Response Act ({AHERA) regulations to include an additional form of asbestos bulk
sampling analysis know as point counting. The AHERA regulations only governs schools (K-12th grade), but the
use of point counting has become an industry standard thraughout the private sector. Due to the tightly woven
matrix found In non-friable materials an accurate analysis can sometimes be more difficult than with PLM methods.
The new rule allows for building owners to re-analyze those non-friable bulk samplas, which were reported less than
10% asbestos under PLM analysls for more accurate fiber Identification. When point counting methods are used,
the results reported would take precedent over the PLM method results previously reporied. Should you be
interested in having those non-friable samples that were reported between 1-5% asbestos Paoint Cauntad, please
contact my office to make those arrangemants.

Samples were taken of various painted surfaces throughout the subject buitding, which were suspected fo have had
lead hased palnt applled to them. Windowsllls, baseboards, exterior doors, stesl framing, and interlar walls were
some of the areas inspected. All samples were labeled with a unlgue sample number, placed in sealable bags, sent
to an Independent accredited laboratory, using Flame Atomic Absorption (Flame AA) methods, and tested for total
lead content.

This type of inspection does not comply with the current requirements as set farth by the Department of Housing and
Urban Development (HUD) regulations. A more camprehensive inspection would need to be performed in order to
meet these requirements. Based on the use and type of the subject bullding, It does nat appear to fall under the
compliance of the HUD ragulations.

504 7ih Avenue NE « Rio Rancho, NM 87124 « Phone (505) 892-7211 - Fax (505) 891-2005
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The following table summarizes the samples taken as part of this inspection:

Materlal Type Material Location Condition Lab Results

White Paint Interior Walls Good - Falr 100 ppm / 0.010%
White Paint Exterior Trim Good - Fair 100 ppm / 0.010%
Peach Paint Intarlor Walls Good - Fair 100 ppm / 0.010%

All of the Lead Based Paint samples collected during this inspection were reparied beiow the EPA threshold of 5,000
ppm for lead.

The final report will be submitted as soon as possible after the original laboratory reports are received at my office.
Should any presumed asbestos containing building materlals be encountered during the renovation of the subject
area, which Is not listed above, they should be assumed to be ashestos containing untll proper sampling and
analysis can be completed.

Concerning the asbestos bulk sampling and analysls of this report, Polarized Light Microscopy (PLM) is naot
conslistently reliable In detecting asbestos in floor coverings and similar non-frlable organically bound materials.
Quantitative transmission electron microscopy (TEM) is currently the best method that can be used to determine if
thls material can be cansliderad or treated as non-asbestos contalning. Although PLM analysls [s an approved EPA
method to determine if asbestos is present in a building material, TEM analysis is a more accurate laboratory
method.

Should you need any additional Information don't hesitate to call my office at {(505) 892-7211.

Thank you
Rhoades Environmental

RSV IR g

Ronald K, Rhoades, CRS, CEl, CTS, RTS E-mail: ron@rhoadasenv.com
Certlfied Environmental Specialist / President
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To: Mr. Jeff Lowery, Lowery Consultants
From: Ronald K. Rhoades, CES,CEl, Rhoades Environmental
Date: August 12, 2014
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Subject: Limited Asbestos and Lead Based Paint Inspection Laboratory Results for the Property located
at 2411 Yucca Street, Las Vegas, New Mexico

REIS Project Number: 14192.192
Page 1 of 2

s s, e 4 v e S S S g S S s g
e e e e e L o o o e s e,

Jeff:

The followling are the laboratory results from the limited asbestos Inspection performad at the subject site on August
5, 2014. The following bullding materials were sampled and reported to be non-detected for the presence of
asbestos:

Interior Sheatrack — Throughout.

Tape Bed Mud — Throughout.

Wall / Ceiling Texiure — Throughout.

12" Gray Floar Tile — Throughout.

Tan Floor Tile Mastic — Throughout.

12" White Floor Tile — Throughout.
Yellow Floor Tile Mastic ~ Throughout.
Exterior Stucco (all layers) - Throughout.

- & @& & a ® ®» a

In 1990 the EPA National Emission Standards for Hazardous Alr Pollutants (NESHAP) regulations amended the
Asbestos Hazard Emergency Response Act (AHERA) regulations to include an additional form of asbeslos bulk
sampling analysis know as point counting. The AHERA regulations anly governs schools (K-12th grade), but the
use of point counting has became an industry standard throughout the privale sector. Due to the tightly woven
matrix found In non-friable materials an accurate analysis can sometimes be more difflcult than with PLM methods.
The new rule allows for building owners to re-analyze those non-friable bulk samples, which were reported less than
10% asbestos under PLM analysls for more accurate fiber ldentification. When point counting methods are used,
the results reported would take precedent over the PLM method results previcusly reported. Should you be
interested in having those non-friable samples that were reported between 1-5% asbestos Point Counted, please
contact my office to make those arrangements.

Samples were taken of various painted surfaces throughout the subject buliding, which were suspected to have had
lead based palnt applied to them. Windowsills, baseboards, exterior doors, steel framing, and Interiar walls were
some of the areas inspected. All samples were labeled with a unique sample number, placed in sealable bags, sent
to an Independent accredited laboratory, using Flame Atomic Absorption (Flame AA) methads, and tested for total
lead content,

This type of Inspection does not comply with the current requirements as set forth by the Department of Housing and
Urban Development (HUD) regulations. A more comprehensive Inspection would need to be performed in arder lo
meet these requiremants. Based on lhe use and type of the subject building, it does not appear to fall under the
campliance of the HUD regulations.

504 7th Avenue NF + Rio Rancho, NM 87124 « Phone (505) 892-7211 - Fax (505) 891-2005
www.rhuadcse@gronmunlul.uum
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Page 2 of 2

The following table summarizes the samples takeh as part of this inspection:

Material Type Material Location Condition Lab Resulls

White Paint Exterior TAm Good - Fair 270 ppm / 0.027%
Brown Paint Exterior Walls Good - Falr 130 ppm / 0.013%
Whita Paint Interfor Walls Good - Fair 100 ppm / 0.010%

All of the Lead Based Paint samples collected during this Inspection were reported below the EPA threshold of 5,000
ppm for lead.

The final report will be submitted as soon as possible after the original laboratory reports are received at my office.
Should any presumed asbestos containing building materials be encountsrad during the renovation of the subject
area, which Is not listed above, they should be assumed to be asbestos containing until proper sampling and
analysis can be completed.

Concerning the asbestos bulk sampling and analysis of this report, Polarized Light Microscopy (PLM) is not
consistently reliable In detecting asbestos in floor coverings and similar non-friable organically bound materials.
Quantitative transmission electron microscopy (TEM) is currently the best method that can be used to determine If
this material can be considered or trealed as non-asbestos containing. Although PLM analysis is an approved EPA
method to determine if asbestos is present in a building material, TEM analysls is a more accurate laboratory
mathaod.

Should you nead any additional information don't hesitate to call my office at (505) 892-7211.

Thank you

Rhoades Environmental‘QvQ(

Ronald K. Rhoades, CRS, CEl, CTS, RTS E-mail: ron@rhoadesenv.com
Certiied Environmental Specialist / President
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SECTION 02072 - SELECTIVE DEMOLITION FOR REMODELING

PART 1 - GENERAL

1.1

oo ®m >

1.2

oo >

1.3

@

1.4

moow»

1.5

A.
B.

SECTION INCLUDES:

Removal of designated building equipment and fixtures.
Removal of designated construction.

Identification of utilities.

Refer to items as scheduled at end of section and as indicated on the drawings.

RELATED SECTIONS:

Section 01040 — Coordination and Meetings.
Section 01045 - Cutting and Patching.
Section 01700 - Contract Closeout.

Section 01710 - Cleaning.

PROJECT RECORD DOCUMENTS:
Submit under provisions of Section 01700.

Accurately record actual locations of capped utilities.

REGULATORY REQUIREMENTS:

Conform to OSHA code for demolition work, safety of structure and dust control.
Obtain required permits from authorities.

Notify Owner before starting work and comply with their requirements.

Do not close or obstruct egress width to exits.

Do not disable or disrupt building life safety systems without prior written notice to the
Owner.

Conform to procedures applicable when discovering hazardous or contaminated
materials.

Notify affected utility companies before starting work and comply with their
requirements.

SCHEDULING:

Schedule Work to coincide with new construction.

Describe demolition removal procedures and schedule.

PART 2 - PRODUCTS

A

Not used.

PART 3 - EXECUTION

3.1

PREPARATION:

Selective Demolition For Remodeling 02072 -1
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3.4

SECTION 02072 - SELECTIVE DEMOLITION FOR REMODELING

Erect and maintain weatherproof closures for exterior openings.

Erect and maintain temporary partitions to prevent spread of dust, odors and noise to
permit continued Owner occupancy.

Protect existing materials, equipment and casework which are not to be demolished.
Prevent movement of structure; provide required bracing and shoring.
Mark location of utilities.

DEMOLITION REQUIREMENTS:
Conduct demolition to minimize interference with adjacent building areas.

Cease operations immediately if structure appears to be in danger. Notify Engineer, do
not resume operations until directed.

Maintain protected egress and access to the Work.

DEMOLITION:
Disconnect, remove, and cap designated utilities within demolition areas.

Demolish in an orderly and careful manner. Protect existing supporting structural
members.

Except where noted otherwise, remove demolished materials from site. Do not burn or
bury materials on site.

Remove demolished materials from site as work progresses. Upon completion of work,
leave areas in clean condition.

Remove temporary Work.

SCHEDULES:

Remove, store and protect the following materials and equipment for reuse in the
construction.

1. None.

END OF SECTION

Selective Demolition For Remodeling 02072 -2
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SECTION 02110 - CLEARING

PART 1 - GENERAL

1.1
A

1.2

1.4

WORK INCLUDED:

The work covered by this section consists of furnishing all labor and equipment in
performing all stripping and clearing operations in accordance with the project manual
and contract drawings. Clearing shall consist of removing natural and artificial
objectionable material from the construction areas and disposing of it properly.

RELATED WORK SPECIFIED ELSEWHERE:
Section 02150 — Excavation, Trenching and Backfill.

General foundation notes on contract drawings shall govern in case of conflict or
omission.

TRAFFIC HANDLING:

General: All construction signing and barricading shall comply with the New Mexico
Manual & Specifications for a Uniform System of Traffic Control Devices for Streets &
Highways latest edition, and applicable regulations adopted by the City Engineer.

Barricading Within Public Right-of-Way: The contractor shall submit a construction
signing and barricading plan to the appropriate government authority having jurisdiction
prior to barricading or closing a public right-of-way.

Barricading Private Streets or Parking Lots: The contractor shall submit a construction
signing and barricading plan to the Engineer prior to barricading or closing a private
street or parking lot.

SUBSURFACE SOIL DATA:

The contractor is expected to examine the site and determine for himself the character
of materials to be encountered. No additional allowance will be made for rock removal,
site clearing and grading, filling, compaction, disposal, or removal of any unclassified
materials.

PART 2 - PRODUCTS

2.1

Not Used.

PART 3 - EXECUTION

3.1
A

3.2
A

Clearing

COORDINATION:

Strip and stockpile suitable topsoil which may be reused.

CLEARING AND GRUBBING:

General: Clear and grub all areas shown on the contract drawings to be excavated or
on which fill is to be constructed.

Clearing: Clearing shall consist of removal and disposal of trees, stumps and other
vegetation as well as down timber, snags, brush, existing foundations, slabs, and

02110 -1
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SECTION 02150 - EXCAVATION, TRENCHING, FILL AND BACKFILL

PART 1 - GENERAL
1.1 WORK INCLUDED:

A The work covered by this section consists of furnishing all labor, equipment, appurtenances and
material in performing all excavation, trenching, fill and backfill operations, hauling, placing,
spreading, watering, processing and compacting complete in place, in accordance with the
project manual and contract drawings.

12 RELATED WORK ELSEWHERE:

A. Section 02110 — Clearing.

B. General foundation notes on contract drawings shall govern in case of conflict or omission.
1.3 SUBSURFACE SOIL DATA:

A The contractor is expected to examine the site and determine for himself the character of
materials to be encountered. No additional allowance will be made for rock removal, site
clearing and grading, filling, compaction, disposal, or removal of any unclassified materials.

B. No additional allowance will be made for rock removal, site clearing and grading, filling,
compaction, disposal, or removal of any unclassified materials.

1.4 SUBMITTALS:

A MATERIAL CERTIFICATES: Provide copies of materials certificates signed by material
producer and contractor certifying that each material item complies with, or exceeds, specified
requirements.

B. PROCTOR TEST: Submit one proctor test type as determined by Testing Laboratory for each
type of material.

C. DENSITY TEST: Submit density tests in accordance with these specifications.

1.5 TESTING AND INSPECTION:

A The contractor shall provide all soil testing, retesting and inspection services. The Testing
Laboratory which will perform testing and inspection service is subject to prior approval by the
Engineer.

16 TRAFFIC HANDLING:

A GENERAL: All construction signing and barricading shall comply with the New Mexico Manual &
Specifications for a Uniform System of Traffic Control Devices for Streets & Highway, latest
edition and applicable regulations adopted by the local Traffic Engineer.

B. BARRICADING WITHIN PUBLIC RJGHT-OF-WAY: The contractor shall submit a construction
signing and barricading plan to the appropriate government authority having jurisdiction prior to
barricading or closing a public right-of-way.

C. BARRICADING PRIVATE STREETS OR PARKING LOTS: The contractor shall submit a
construction signing and barricading plan to the Engineer prior to barricading or closing a
private Street or parking lot.

PART 2 - PRODUCTS
2.1 BACKFILL:
A Material shall consist of soils that conform to the following physical characteristics:
Sieve Size Percent Passing By Weight
Excavation, Trenching, Fill and Backfill 02150 -1
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22

2.3

B.

A.

B.

C.

A

B.

SECTION 02150 - EXCAVATION, TRENCHING, FILL AND BACKFILL

3inch 100
No.4 50-100
No. 200 12-50

The plasticity index of the material to be used for fill or backfill, as determined in accordance
ASTM D4318, shall not exceed 12.

PIPE BEDDING:
Material shall consist of soils that conform to the following physical characteristics:
Sieve Size Percent Passing By Weight
3/8 inch 100
No.4 50-100
No. 200 10-40

The plasticity index of the material to be used for pipe bedding, as determined in accordance
with ASTM D4318, shall not exceed 10.

All materials shall be clean, free of roots, organic matter, trash, debris, lumps or stones larger
than 3 inches.

UNDERGROUND UTILITY MARKERS:

The identifying tape shall be as manufactured by the Allen System of Underground Utility
Control, Wheaton, lllinois; Griffolyn Company, Inc. Houston, Texas or approved equal; from an
inert material such as polyethylene plastic and shall be impervious to alkalis, acid or other
chemicals likely to be encountered in soils. The tape shall be 6” wide in bright colors for contrast
with identifying printing in one (1) inch permanent black letters on one side only. The tape shall
have printed thereon in three rows as following:

CAUTION CAUTION CAUTION

UTILITY DESIGNATION OR NAME

BURIED LINE BELOW

The identifying lettering shall be repeated continuously the full length of the tape. Tapes shall be
color coded for various types of utilities as follows:

UTILITY COLOR DESIGNATION
Electric Red E

Gas Yellow G
Telephone Orange Tel
Sanitary Sewer Green S
Water Blue W
Television Orange TV

PART 3 - EXECUTION

3.1

3.2

A

B.

PREPARATION:

Two working days prior to any excavation the Contractor shall contact New Mexico Call One
System, 1-800-321-ALERT and determine the location of existing utilities.

Prior to excavation or trenching, the area shall be cleared in accordance with Section 02110,
Clearing.

EXCAVATION AND TRENCHING:

Excavation, Trenching, Fill and Backfill 02150 -2
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3.3

3.4

3.5

SECTION 02150 - EXCAVATION, TRENCHING, FILL AND BACKFILL

GENERAL: The contractor shall perform all excavation and trenching of every description and
of whatever substances encountered to the depths indicated on the contract drawings or as
otherwise specified. During excavation and trenching, material suitable for backfilling shall be
piled in an orderly manner a sufficient distance from the banks of the trench to avoid
overloading and to prevent slides or cave-ins. All excavated material not required or suitable for
backfiling shall be removed and wasted. Berming and grading shall be done as may be
necessary to prevent surface water from flowing into excavated areas or trenches. Any water
accumulating therein shall be removed by pumping or by other methods.

EXCAVATION FOR FOOTINGS: Excavation shall be adequate with allowances made for
clearance to install services, forms, water-proofing and damp proofing. The bottom of the
excavation shall be accurately graded, level, clean and clear of loose materials. Care shall be
taken not to excavate below the depths indicated. Over depths shall be backfilled with specified
footing type concrete at the Contractor's expense. Where rock excavation is required, footing
shall rest on the same. Rock areas shall be level, even, clean and hard. Sloping rock areas
shall be stepped. Where concrete work is authorized without the use of forms, the sides of the
excavation shall be sharp and true. Undercutting will not be permitted.

FOOTING PLACEMENT: Prior to footing placement, the exposed natural soils surfaces shall be
observed by and approved by the Testing Laboratory to assure that no soft or manmade fill
areas are encountered for footing bearing. If soft or manmade fill areas are encountered, then
the excavation shall be deepened such that all footings bear on native undisturbed soils.

TRENCHING FOR UTILITIES: Trenches shall be of adequate width for the proper laying of the
pipe and the banks shall be as nearly vertical as practicable and safe for workmen. The bottom
of the trenches shall be accurately graded and bedded to provide uniform bearing and support
for each section of the pipe at every point shall be dug after the trench bottom has been graded
and bedded in order that the pipe rests upon the prepared bottom for its full length. Care shall
be taken not to excavate below the depths indicated to a minimum over depth of 4 inches below
the trench depths. Over depths in the rock and common excavation shall be backfilled with
backfill material. Whenever wet or otherwise unstable soil that is incapable of properly
supporting the pipe is encountered in the bottom of the trench, such soil shall be removed to the
depth required and the trench backfilled to the proper grade with materials as specified.

BORROW:

When the quantity of suitable material required for fill is not available within the limits of the
jobsite or when the material does not meet the requirements of the fill material, the contractor
shall provide sufficient material for fill to the lines, elevations and cross sections as shown on
the contract drawings from borrow areas. The contractor shall obtain from the owners of said
borrow areas the right to excavate material, shall pay all royalties and other charges involved,
and shall pay all expenses in developing the source including the cost of right-of-way required
for hauling the material.

BRACING AND SHORING:

For all excavation and trenching work, the contractor shall provide necessary underpinning,
bracing, or bulk heading to safeguard the work, existing structures, workmen, the public, and
property. The contractor shall assume all responsibility associated with engineering and
installation in connection to bracing and shoring. Shoring shall not be placed where it may be
cast into concrete work. The contractor shall comply with the requirements of the U.S.
Department of Labor Occupational Safety & Health Administration (OSHA), Safety & Health
Regulations Part 1926, Subpart P.

BACKFILL:

GENERAL: Trenches shall not be backfilled until all required pressure tests are performed and
until the utilities as installed conform to the requirements specified. When rock is encountered,
bedding material shall be placed 6" around all piping.

Excavation, Trenching, Fill and Backfill 02150-3
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3.6

3.7

SECTION 02150 - EXCAVATION, TRENCHING, FiLL AND BACKFILL

COMPACTION: When the moisture content and condition of each individual layer is
satisfactory, it shall be compacted. Each lift (loose material) shall not exceed 8 inches in
thickness. In areas not accessible to heavy equipment, place in 4 inch thick loose layers and
compact with approved hand held equipment. A modified proctor test shall be performed on
each typical soil type with density tests as shown below.

One field density test for every 30 linear feet of trench but not less than five tests shall be
conducted. Contractor to have density tests performed prior to placement of utility, rebar, wire,
or concrete.

MATERIAL MINIMUM PERCENT COMPACTION
Structural fill in building area 95
Subbase for slab support 95
Miscellaneous backfill, below structural fill 95
Miscellaneous backfill, non building areas 90
Road pavement subgrade 95
Sidewalk subgrade 90
Curb and gutter subgrade 95

MOISTURE CONTROL: The material while being compacted, shall be within the moisture range
of 2% below to 2% above optimum, throughout the layer tested in accordance with ASTM
D1557.

DENSITY REQUIREMENTS: Density of undisturbed soils, in-place fill and backfill shall be
determined in accordance with the procedures of ASTM D1556 or ASTM D2922. If any test
indicates that the density of in-place soil is less than required, the material shall be scarified,
moistened or dried as necessary to obtain proper moisture content and re-compacted as
necessary to achieve the proper densities. Sufficient density tests shall be made and reports
submitted by the Testing Laboratory stating all filled areas were compacted in accordance with
the requirements.

UNDERGROUND UTILITY MARKERS:

GENERAL: The location of all utilities found or installed under these specifications shall be
marked by the use of a continuous identifying tape buried in the pipe trench above the pipe.

INSTALLATION: Identifying tapes shall be buried in the utility line trench. In non-paved areas,
the tape shall be located approximately three feet above the line, but not less than 12 inches
below the surface. In areas where paving is to be installed over the completed trench, the tape
shall be placed immediately below the paving gravel base course. The tape shall be placed in
the trench with printed side up and shall be essentially parallel with the finished surface. The
contractor shall take all necessary precautions to insure that the tape is not pulled, distorted, or
otherwise misplaced in completing the trench backfill.

EXISTING UTILITIES:

The contractor shall verify the location of any utility lines, pipelines, or underground utility lines
in or near the area of the work in advance of and during the work. The contractor is filly
responsible for any and all damage caused by failure to locate, identify and preserve any and all
existing utilities, pipelines and underground utility lines. Repair damaged utilities to the
satisfaction of the utility owner at no expense to the owner.

Should uncharted or incorrectly charted piping or other utilities be encountered during
excavation work consult the Engineer immediately for directions as to procedures.

Cooperate with the owner and public and private utility companies in keeping service and
facilities in operation.

Excavation, Trenching, Fill and Backfill 02150 -4
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SECTION 02150 - EXCAVATION, TRENCHING, FiLL AND BACKFILL

3.8 WASTE:
A Dispose of all waste off owner's property.

B. Burning of waste not permitted.

3.9 AIR POLLUTION:

A Use water spreading, temporary enclosures, and other suitable methods to limit dust and dirt air
pollution. Comply with governing regulations pertaining to environmental protection.

END OF SECTION

Excavation, Trenching, Fill and Backfill 02150-5
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SECTION 02514 - PORTLAND CEMENT CONCRETE PAVING

PART 1 - GENERAL

1.1

A

1.2

A

1.3

1.4

B.

1.5

A

1.6

A

17

A

WORK INCLUDED:

Furnish and install portland cement concrete paving as shown on the drawings, as specified
herein, and as needed for a complete and proper installation.

RELATED WORK SPECIFIED ELSEWHERE:
Section 02150 — Excavating, Trenching and Backfill.

REFERENCES:

ACI 301 - Specifications for Structural Concrete for Buildings.

AC| 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete.
ANSI/ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement.

ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction.

ASTM C33 - Concrete Aggregates.

ASTM C94 - Ready Mix Concrete.

ASTM C150 - Portland Cement.

ASTM C260 - Air-Entraining Admixtures for Concrete.

QUALITY ASSURANCE:
Perform work in accordance with ACI 301.

Obtain cementitious materials from same source throughout.

SUBMITTALS:

As specified in the General Conditions and pertinent provisions of Section 01300.

REGULATORY REQUIREMENTS:

Conform to applicable standards for paving work on public property.

ENVIRONMENTAL REQUIREMENTS:

Do not place concrete when base surface temperature is less than 40 degrees F, or surface is
wet or frozen, unless appropriate admixtures have been previously approved.

PART 2 - PRODUCTS

2.1 FORM MATERIALS:
A Form Materials: Conform to AC| 301.
2.2 REINFORCEMENT:
A Reinforcing Steel and Wire Fabric; Type specified in Section 03200.
2.3 CONCRETE MATERIALS:
A. Concrete Materials; as specified.
2.4 CONCRETE MIX:
A Mix concrete in accordance with ACI 304. Deliver concrete in accordance with ASTM C94.
Portland Cement Concrete Paving 02514 -1
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2.5

A
B.

C.

SECTION 02514 - PORTLAND CEMENT CONCRETE PAVING

Select proportions for normal weight concrete in accordance with AC| 301 Method 1.
Provide concrete to the following criteria:

1. Compressive Strength: 3000 psi @ 28 days.

2. Slump: 3 to 5 inches.

3. Maximum Aggregate Size: 1 inch.

4, Air Content Range: 4 to 6 percent.

5. Minimum Cement Content: 520 Ibs. / cubic yard of concrete.

Use accelerating admixtures in cold weather only when approved by Engineer. Use of
admixtures will not relax cold weather placement requirements.

Use calcium chloride only when approved by Engineer.

Use set retarding admixtures during hot weather only when approved by Engineer.

SOURCE QUALITY CONTROL:
Provide mix design under provisions of Section 01300.

Submit proposed mix design of each class of concrete to Testing Laboratory for review prior to
commencement of work.

Test samples in accordance with ACI 301.

PART 3 - EXECUTION

31 EXAMINATION:
A Verify compacted subgrade is acceptable and ready to support paving and imposed loads.
B. Verily gradients and elevations of base are correct.
3.2 PREPARATION:
A Moisten base to minimize absorption of water from fresh concrete.
B. Coat surfaces of forms, manholes and catch basin frames with oil to prevent bond with
concrete.
C. Notify Engineer minimum 24 hours prior to commencement of concreting operations.
3.3 FORMING:
A Place and secure forms to correct location, dimension, and profile.
B. Assemble formwork to permit easy stripping and dismantling without damaging concrete.
C. Place joint filler vertical in position, in straight lines. Secure to formwork during concrete
placement.
34 REINFORCEMENT:
A. Place reinforcement at mid-height of slabs-on-grade.
B. Interrupt reinforcement at expansion joints.
C. Place reinforcement to achieve pavement and curb alignment as detailed.
D. Provide dowelled joints 18 inches o.c. at interruptions of concrete with one end of dowel set in
capped sleeve to allow longitudinal movement.
3.5 JOINTS:
A Place floor slab expansion and scored joints according to plan details.
Portland Cement Concrete Paving 02514 - 2
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3.6

3.7

oo w >

3.8

3.9

D.

SECTION 02514 - PORTLAND CEMENT CONCRETE PAVING

Place curb, gutter, and sidewalk joints expansion joints at eight (8) foot intervals.

Place joint filler between paving components and building or other appurtenances. Recess top
of filler 1/4 inch for sealant placement.

Provide scored joints at four (4) foot intervals along sidewalks, between sidewalks and curbs
and between curbs and pavement.

PLACING CONCRETE:
Place concrete in accordance with ACI 301.

Place concrete continuously between predetermined construction joints. Do not break or
interrupt successive pours such that cold joints occur.

Place concrete to pattern indicated. Score contraction joints 3/16 inch wide at an optimum time
after finishing.

FINISHING:

Interior Floor Concrete, exposed concrete and resilient floor tile: Steel Float Finish.

Sidewalk Paving: Medium broom, radiused to 1/2 inch radius, and trowel joint edges.

Curbs and Gutters: Medium broom.

Inclined Pedestrian Ramps: Heavy Broom perpendicular to slope.

FIELD QUALITY CONTROL:
Field testing will be performed at the Contractors expense.

Notify testing representative 48 hours prior to placement of any materials and for required
testing of paving sub-grade for compaction.

Three concrete test cylinders will be taken for every 40 or less cu yds of each class of concrete
placed each day.

One additional test cylinder will be taken during cold weather and cured on site under same
conditions as concrete it represents.

One slump test will be taken for each set of test cylinders taken.

Maintain records of placed concrete items. Record date, location of pour, quantity, air
temperature, and test samples taken.

Result of tests shall be forwarded to the Engineer by the Testing Laboratory.

PROTECTION:

Immediately after placement, protect pavement from premature drying, excessive hot or cold
temperatures, mechanical injury, and vandalism.

Contractor shall repair and/or remove and replace any cracked, damaged, substandard or
vandalized concrete work at contractor's expense. Engineer will determine appropriate remedy
for corrective work.

SCHEDULES:

Concrete Floors: 3,000 psi 28 day concrete, 4 inches thick, smooth finish.

Concrete Sidewalks: 3,000 psi 28 day concrete, 4 inches thick, medium broom finish.

Parking Area Pavement and Curbs: 3,000 psi 28 day concrete, 6 inches thick, medium broom
finish.

Concrete drive aprons: 3,000 psi 28 day concrete, 6 inches thick, medium broom finish.

END OF SECTION

Portland Cement Concrete Paving 02514 -3

111



SECTION 07610 - METAL ROOFING

PART 1.0 GENERAL
1.1 SUMMARY
A. Section Includes:

1. Remove all existing roofing materials and surface preparation for new roofing materials on all
residential buildings. Contractor to dispose of debris.

2. Furnish all labor, materials, tools, equipment, and services for all preformed metal
Architectural Panels as indicated, in accord with provisions of Contract Documents.

3. Furnish all related flashing, trim strips, sealing strips, and panel compatible flue and DekTite
Roof Boots to accommodate all existing flue and venting assemblies and other roof
penetrations.

4. Although such work is not specifically indicated, furnish and install ali supplementary or
miscellaneous items, appurtenances and devices incidental to or necessary for a sound,
secure, and complete water-proof installation.

B. Related Requirements: Comply with requirements of following sections:

1. General Requirements: Section 01010.

2. Metal Facia and Drip Edging: Section 07410.

1.2 QUALITY ASSURANCE
A. Applicable standards:
1. SMACNA: “Architectural Sheet Metal Manual” Sheet Metal and Air Conditioning
Contractors National Association, Inc.
2. AISC: “Steel Construction Manual” American institute of Steel Construction.
3. AISI: “Cold Form Steel Design Manual” American iron and Steel Institute.
4. ASTM A792-89: Standard Specification for Steel Sheet, Aluminum-Zinc Alloy Coated by  the
Hot-Dip Process, General Requirements
5. ASTM A527-90: Standard Specification for Sheet Steel, Zinc Coated (Galvanized) by the
Hot-Dip Process, Lock-Forming Quality.
6. ASTM A526-90: Standard Specification for Sheet Steel, Zinc Coated (Galvanized) by the
Hot-Dip Process, Commercial Quality.
7. ASTM A446-91: Standard Specification for Sheet Steel, Zinc Coated (Galvanized) by the
Hot-Dip Process, Structural (Physical) Quality.
B. Manufacture's qualifications:
Manufacturer has a minimum of three years experience in manufacturing panels of this nature
in a permanent, stationary, indoor production facility.
C. Installer's qualifications:
Installers of metal panels and accessories shall have a minimum of three years experience in
projects of this nature.

1.3 SUBMITTALS
A. Shop Drawings:

1. Submit two complete shop drawings and erection details to Engineer for review. Do not
proceed with ordering from manufacture prior to review and approval of shop drawings. Do
not use drawings prepared by Engineer for shop or erection drawings.

2. Shop drawings show methods of erection, elevations, and plans of roof panels, panel sections
and details, jointing pattern, jointing details, fastening methods, anticipated loads, flashings,
roof curbs, vents, sealants, interfaces with all materials not supplied and proposed
identification of component parts and their finishes.

3. Submit two samples of written warranty on metal and color finish.

4. Submit two sets of manufacture’s written installation instructions.

5. Cost: The cost of all shop drawings and submittals shall be included in the contract.

B. Samples:
1. Submit samples and color strips for all proposed finishes to the Engineer.
a.  Submit two 12 inch long samples of panel.
b.  Submit two sets of actual color and finish samples for each available color for the
specified panel.
C. Warranty(s)
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1. Metal panel manufacturer, upon final acceptance for project, furnish a warranty covering bare
metal against rupture, structural failure, and perforation due to normal atmospheric corrosion
exposure for a period of thirty (30) years.

2. Covering panel finish against cracking, checking, blistering, peeling, flaking, chipping, chalking,

and fading for a period of thirty (30) years.

3. Installation: To repair leaks which may occur through the Roofing System attributable to
ordinary wear and tear of the Roofing System or which may be required because of
workmanship deficiencies in its application for a period of five (5) years.

14 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Delivery: Deliver panels to job site properly packaged to provide protection against transportation
damage.

B. Acceptance at Sites: Inspect roofing panels upon delivery. Replace damaged or defective materials
before installation.

C. Handling: Exercise care in unloading, storage, and erecting panels to prevent bending, warping,
twisting, end and surface damage. Unless otherwise specified or scheduled, unloading and
handling at site is by contractor forces.

D: Storage: Store all materials and accessories above ground on well skidded platforms. Store under
waterproof covering. Provide proper ventilation to panels to prevent condensation buildup
between panels. Prevent contact with materials during storage which may cause discoloration or
staining.

1.5 QUALITY ASSURANCE
A. Regulatory Requirements:
Comply with applicable codes and regulations.
B. Mock-ups: Install one full size mock-up of metal roofing with specified finish for acceptance.
1. Location: As directed by Engineer.
2. Approved Mock-up: Standard for rest of work.
3. Approved Mock-up: May remain part of completed project.
C. Single-Source Responsibility:
Provide roof panels from one source and provided by a single manufacture.

1.6 PROJECT CONDITIONS

A. Field Measurements: Check actual roof dimensions by accurate field measurements before start of
fabrication. Show recorded measurements on final shop drawings. Coordinate fabrication
schedule with construction progress to avoid delay of work.

1.7 SCHEDULING AND SEQUENCING

A. Contractor shall coordinate with Housing Authority in continuous and contiguous manner to
accommodate installation.

B. Perform work continuously during normal working hours until completed at least inconvenience to
residents.

1. Complete each installation as quickly as possible and follow approved sequencing and
scheduling plan.
2. Work in Occupied Units:
a.  The Installer shall provide all necessary devices to ensure adequate protection of
residents, visitors, children and property during construction.

C. Sequencing and Scheduling Construction Plan: Before start of construction on site, submit three
copies of construction plan regarding access to work, use of site, sequence of work, schedule of
work, and phasing of work for acceptance by Engineer. After acceptance of plan, construction
sequencing, and scheduling shall comply with accepted plan unless deviations are approved in
writing.

D. Weekly, the Contractor shall provide Housing Authority a list of units which will have roofing installed.
In turn, the Housing Authority will notify residents of pending work within their units.

1.8 RESPONSIBILITY FOR LOSS AND DAMAGE
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A. The contractor shall install the roofing and be entirely responsible for any loss or damage to those
items in his contract until the building is transferred to the Owner.

1.9 DAMAGE TO EXISTING CONDITIONS
A. The contractor shall be responsible for any damages that he may cause to existing construction.

PART 2.0 PRODUCTS

2.1 ACCEPTABLE MANUFACTURES

A. For purposes of designating type and quality of work under this Section, Specifications are based on
products manufactured or furnished by Metal Sales Manufacturing Corporation, or equivalent.

2.2 MATERIALS
A. Steel Roofing Panels:
1. PRO PANEL
Panel Profile: 3/4” rib height x 36 inch width.
2. Panel Style:
Sidelap.
Exposed fastener.
3. Gauge:
26 Gauge steel.

4. Texture:

Smooth with 12 inch O.C. ribs.

5. Finish:

30 year paint warranty.
6. Color:
Match existing.
B. Fasteners:

1. Self drilling galvanized steel w/ ultraviolet resistant neoprene washers. Sizes as required by
manufacturer's written installation instructions. Color of fastener head shall match roof
panels.

2. Furnish all color matched fasteners, clips, corner sections, closures, screws, gaskets, as
required for secure fastening. Provide for fastening into other materials as required.

C: Accessories:

Factory fabricated, pre-finished cold formed galvanized steel closures and flashing sections

formed to shapes as indicated. Use factor standard flashing, corner and edging shapes to

provide completely flashed and edged installation. Finish on flashing shall match panels.
D. Synthetic Underlayment:

Synthetic underlayment shall conform to ASTM E108 / UL 790.

Titanium UDL-30 Synthetic Roofing Underlayment 40 year warranty or equivalent.
E. Sealant:

For sealants required for roof panel installation, provide type recommended by the manufacture

for joint size and movement. Sealant shall remain permanently elastic, non-striking, and non-

migrating. Sealant color shall match panel color.
F. Seal Tape:

Use seal tape between panel joints, provide type recommended by the manufacture.
G. Roof Boots:

Roof vent pipe flashing. DekTite Roof Boots, EPDM gray.

PART 3.0 EXECUTION

3.1 EXAMINATION

A. Site Verification of Conditions:
1. Field Measurements: Verify field measurements are as indicated on Shop Drawings.
2. Existing Conditions: Examine roofs before beginning installation.
3. Do not proceed with installation until conditions are satisfactory.

3.2 PREPARATION
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A. Protection: Protect adjacent elements from damage and disfiguration.

1. Contractor: Responsible for damage to grounds, plantings, buildings, and any other facilities
or property caused by construction operations.

2. Adequate enclose and protect against weather and interior space where installation is
incomplete at end of working day.

3. Repair or replace damaged elements.

B. Iinspection:

1. After removal of existing roofing materials, inspect roof deck to verify deck is clean and
smooth, free of depressions, waves, or projections, and that the roof deck slopes properly to
the eaves. Notify the Owner's Inspector if undesirable conditions exist and require remedy,
make repairs if necessary and as agreed upon in writing using the Field Work Order form.

2. Verify joints in wood deck are solidly supported and nailed.

3. Verify roof openings, curbs, pipes, sleeves, ducts, flues, or vents through the roof are solidly
set, cant strips and other nailing strips are provided and securely in place.

4. Verify deck is dry and free of snow or ice.

C. Existing Roofing Materials: Remove existing roofing materials, dispose of debris from site and in
accordance with applicabie laws, ordinances, and regulations.

3.3 INSTALLATION
A. General:

1. Install metal roofing in accordance with approved Shop Drawings, manufacture’s
specifications and installation requirements.

2. Install metal facia and drip edging in accordance with approved Shop Drawings,
manufacture’s specifications and installation requirements.

3. Apply synthetic underlayment in a single layer. Weather lap edges 3 inches and nail in place.
Provide double layer at eave.

4. Lay panels with long dimension perpendicular to the eave line. Apply flashing and starter
panels in proper alignment for proper installation.

5. Install remaining panels, lap and caulk each joint continuously along all joints. Provide
sealing strips at bottom edges or as shown on flashing details. Provide roofing panel profile
matching DekTite Roof Boots and cant curb pieces and caulking at all joints.

6. Plan openings through panels to fit symmetrically with rib configuration.

7. Install all trim pieces and surface flashing. Caulk all joints. Provide end caps for Ridge Caps
at ridge flashing to prevent bird nesting.

8. Install panels so that they are weather tight, without waves, buckles, fastening stresses or
distortion, allowing for expansion and contraction.

9. Install panels plumb, level, and straight with seams and ribs/battens parailei, conform to
design as indicated.

34 CLEANING

A. Dispose of excess materials and remove debris from site.

B. |n areas where finish surfaces are soiled, scratched or otherwise marked, consult manufacturer for
cleaning instructions. Touch up minor scratches and abrasions with a matching color provided by
manufacture. Replace dented or damaged roofing panels.

3.5 PROTECTION
A. Installed Work: Protect metal roofing from damage after installation. Repair or replace to the
satisfaction of the Engineer, any work that becomes damaged prior to final acceptance.

END OF SECTION
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SECTION 08560 — VINYL REPLACEMENT WINDOWS

PART 1 - GENERAL
1.1 SECTION INCLUDES
A.  Horizontal Sliding Windows
B. Single-Hung Side Load Windows
1.2 REFERENCES
A.  American Architectural Manufacturer Association (AAMA)

1. ANSI/AAMA/NWWDA 101/1.S.2 /INAFS; Voluntary Specifications for Aluminum,
Vinyl (PVC) and Wood Windows and Glass Doors

B. National Fenestration Rating Council (NFRC)
1. NFRC 100:; Procedure for Determining Fenestration Thermal Properties
2. NFRC 200: Solar Heat Gain Coefficient and Visible Transmittance
1.3 DESIGN REQUIREMENTS

A.  Provide windows capable of complying with requirements indicated, based on testing
manufacturer's window that are representative of those specified and that are of test
size required by ANSI/AAMA/NWWDA 101 1.S.2/NAFS.

B.  Structural Requirements — Provide windows capable of complying with requirements
indicated:

1. Design pressure: C-35

C. NFRC Requirements — Provide windows capable of complying with the following total
window ratings:

1. U-Factor: 0.30 in accordance with NFRC 100.
2. Solar Heat Gain Coefficient (SHGC): 0.34 in accordance with NFRC 200.
3. Visible Transmittance (VT): 0.58 in accordance with NFRC 200.
1.4 SUBMITTALS
A. Referto Section 1300 Submittals

B. Product Data: Submit window manufacturer current product literature, including
installation instruction.

C. Samples: Provide finish samples for all products.
D. Quality Assurance Submittals

1. Design Data, Test Reports: Provide manufacturer test reports indicating product
compliance with indicated requirements.

2. Manufacturer Instructions: Provide manufacturer's written installation
instructions.

E. Closeout Submittals
1.  Refer to Section1700 Closeout Documents.
1.5 QUALITY ASSURANCE
A.  Qualifications
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1. Installer shall have 5 years of experience installing vinyl replacement windows.
B. Mock-ups

1. Window mock-up shall incorporate surrounding construction, including wall
assembly fasteners, flashing, and other related accessories installed in
accordance with window manufacturer's approved installation methods.

a. Mock-up size: 1 Unit as selected by contractor.
b. Mock-up may remain as part of the work.
C. Pre-installation Meeting
1. Refer to Section 1040 Coordination Meetings.
1.6 DELIVERY, STORAGE AND HANDLING
A.  Refer to Section 1600 Materials and Equipment.

B. Deliver windows materials and components in manufacturer's original, unopened,
undamaged containers with identification labels intact.

C. Store windows as recommended by manufacturer.
1.7 WARRANTY
Refer to Section 1700 Closeout Documents.

Manufacturer standard warranty indicating that the window unit will be free from material and
workmanship defects from the date of substantial completion for the time periods indicated
below:

1. Window Unit: 10 years
2. Glazing:

a. Insulated Glass: 10 years against seal breakage

PART 2 - PRODUCTS
2.1 MANUFACTURER

A.  JELD-WEN Windows and Doors; 3250 Lakeport Bivd. P.O. Box 1329; Klamath Falls,
OR 97601-0268, USA; Phone 541.885.7412, fax 541.884.3331; Toll free
800.535. 3936; website www.jeld-wen.com or equivalent.

B. Basis of Design: Windows are based on Jeld-Wen Premium Vinyl Windows.

C. Milgard Windows & Doors, 8000T Series Tuscany, Vinyl Replacement Windows are
an accepted equivalent.

2.2 MANUFACTURED UNITS
A.  Frame
1. Jamb Depth: 3-1/4 inch (82.5mm)
2. Even Sight Lines: Available on horizontal sliding and single-hung side load
B. Sash
1. Thickness
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C.
D.

E.

F.

2.3

2.4

2.5

A.
B.

SECTION 08560 ~ VINYL REPLACEMENT WINDOWS

a. Horizontal Sliding Windows: 1 ¥4"
b.  Single-Hung Side Load Windows: 1 %"
Exterior Trim: Pocket/Block Frame
Weatherstripping
1. Horizontal Sliding Windows: .270 fin pile
2. Single-Hung Side Load Windows: .270 fin pile
Hardware:
1. Horizontal Sliding Windows
a.  Sliding System: Glide Buttons
b.  Lock: Standard Lock
c. Finish: Color match window frame extrusion
2.  Single-Hung Side Load Windows
a. Balance: Block and Tackle System
b. Lock: Standard Lock
C. Finish: Color match window frame extrusion
Glazing
Strength: Annealed and Tempered
2. Insulated Glass:

a. Two panes of glass utilizing a continuous roll formed stainless steel and

dual seal sealant.
b.  Overall Nominal Thickness: 7/8"
C. Type: Type 1- Clear
d. Coating Options: Low E on surface 2
WINDOW ACCESSORIES
Insect Screens

1. Material: Charcoal fiberglass screen cloth (18 by 16 mesh) set in painted roll
formed aluminum frame.

2. Frame Finish: Color match frame extrusion
CONSTRUCTION ACCESSORIES

Sealants
1. Products:

a. Sonneborn NP-1 exterior caulk.

FABRICATION

General:

Horizontal Sliding Windows and Single-Hung Side Load Windows
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1. Frame: Fusion Welded Corners

2.  Sash: Fusion Welded Corners

3. Glass: Mounted with silicone glazing compound and/or glazing tape.
FINISH

1. Color: White

PART 3 - EXECUTION

3.1

A.

3.2

A.
B.

3.3

A

3.4

A.

3.5

A

3.6

A

GENERAL

Install windows in accordance with manufacturer's installation guidelines and
recommendations.

EXAMINATION
Inspect window prior to installation.

Inspect rough opening for compliance with window manufacturer recommendations.
Verify rough opening conditions are within recommended tolerances.

PREPARATION

Prepare windows for installation in accordance with manufacturer's
recommendations.

INSTALLATION
Insert window into rough opening:
1. Shim side jambs straight.
2, Inspect window for square, level and plumb.
3. Fasten window through jamb, shim and into rough opening jamb.
4.  Test and adjust for smooth operation of window.
5. Ensure weep holes are clear of debris for proper drainage.
CLEANING

Clean interior and exterior surface and glass with mild soap and water, remove all
labels.

PROTECTION

Protect installed windows from damage.

END OF SECTION
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SECTION 09240: PORTLAND CEMENT PLASTER

PART 1 — GENERAL

11

1.2

SECTION INCLUDES

A. Supply and installation of fiber reinforced, three-coat stucco assembly with a secondary fiberglass
mesh for crack suppression.

ASSEMBLY DESCRIPTION
A. Three-coat Stucco Assembly includes: water resistive barriers, wire fabric or metal lath, metal

accessories, fiber reinforced scratch and brown coat with fiberglass mesh embedment for crack
suppression and a cement based colored stucco finish coat.

1.3 SUBMITTALS

1.6

1.7

1.8

A. Samples: Submit samples for approval. Samples shall be of materials specified and of suitable
size as required to accurately represent each color and texture used on project. Prepare each
sample using same tools and techniques for actual project application.

B. Manufacturer's Warranty: Submit sample copies of Manufacturer's Warranty indicating Single
Source Responsibility for stucco assembly materials.

QUALITY ASSURANCE
A. Qualifications:

1. Applicator: Shall be experienced and competent in installation of stucco materials, and shall
provide evidence of a minimum of five years experience in work similar to that required by
this section.

DELIVERY, STORAGE, AND HANDLING

A. Delivery: Deliver stucco assembly materials in original packaging with manufacturer's
identification.

B. Storage: Store stucco assembly materials in a dry location, out of direct sunlight, off the ground,
and protected from moisture.

SITE / ENVIRONMENTAL CONDITIONS

A. Substrate Temperature: Do not apply stucco assembly materials to substrates whose temperature
are below 40°F (4°C) or contain frost or ice.

B. Do not apply stucco base coats or finishes if ambient temperature falls below 40°F (4°C) within 24
hours of application. Protect stucco materials from uneven and excessive evaporation during dry
weather and strong blasts of dry air, or protect stucco assembly by tenting.

C. Prior to installation, the substrate shall be inspected for surface contamination, or other conditions
that may adversely affect the performance of the stucco assembly materials, and shall be free of
residual moisture.

PART 2 - PRODUCTS

21 MANUFACTURERS

A. Manufacturer, Basis of Design: El Rey Stucco, 4100 Broadway SE Albuquerque, NM 87105
Contact: Andy Townes, 505-238-0110 or andy.townes@parexusa.com,

B. Components: Obtain components manufactured by El Rey Stucco from authorized distributors. No
substitutions or additions of other materials are permitted without prior written permission from
manufacturer.

El Rey Fiber-47 Concentrate Stucco Assembly Specification 09240 Page- 1

120



SECTION 09240: PORTLAND CEMENT PLASTER

2. Substrate shall be examined for soundness, and other harmful conditions.
3. Substrate shall be free of dust, dirt, laitance, efflorescence, and other harmful contaminants.

4. Substrate construction in accordance with substrate material manufacturer's specifications
and applicable building codes.

D. Advise Contractor of discrepancies preventing proper installation of stucco assembly. Do not
proceed with the stucco assembly work until unsatisfactory conditions are corrected.

3.2 PREPARATION

A.  Water-Resistive Barrier:

1. The water-resistive barrier is placed over all substrates except concrete or unpainted
masonry. Painted (coated) CMU is to use a bond breaker such as asphalt paper and lath if
the paint or coating is deemed unacceptable for direct bonding.

2. Installed according to manufacturer's instructions.

B. Wire Fabric Lath and Metal Lath: Install according to ASTM C1063 and Appendix and the Building
Code.

C. Concrete (Cast-in-Place): DIRECT APPLICATION- Provide a surface that is slightly scarified,
water absorbent, straight and true to line and plane. Remove form ties and trim projecting concrete
so0 it is even with the plane of the wall. Remove form release agents.

33 MIXING

A.  Mix products in accordance with manufacturer's instructions, including the applicable stucco

assembly product data sheets and application guidelines.
34 APPLICATION

A. General: Stucco assembly and its related materials shall conform to the requirements of ASTM
C926.

B. Stucco Base:

1. Scratch Coat:

a. Apply scratch coat to a minimum thickness of 3/8 in (9.5 mm), using sufficient trowel
pressure to key stucco into lath or to create bond to substrates as applicable.
b. Prior to initial set, scratch horizontally to provide key for bond of brown coat.

2. Moist cure scratch coat with clean potable water for at least 48 hours in accordance with
ASTM C926 and the building codes following initial application

3. Brown Coat:

a. Apply brown coat to a minimum thickness of 3/8 in (9.5 mm), using sufficient trowel
pressure to key stucco into scratch coat.
b. Rod surface to true plane and float to densify.
C.  Crack Suppression Reinforcing Mesh

1. While the brown coat is still wet, (approximately 10-20 minutes after application), embed the
fiberglass mesh utilizing wood tools. Take care to fully embed mesh into surface of brown
coat and remove all loose ends, wrinkles etc...

2. Apply mesh either horizontally or vertically, overlapping seems and ends 3-4 inches.

D. Cement Stucco Finish Coat:

1.  Once brown coat has been deemed sufficiently cured, mix and apply the Stucco Finish
according to product data sheet and application instruction and to match approved samples
in both form and texture

2. Protect the Finish Coats from inclement weather until completely cured.

E. Curing:

1. Keep stucco base coat moist for at least 48 hours (longer in dry weather) by lightly fogging
walls. Start light fogging after initial set of 1-2 hours. Follow cure times set on the
datasheets.
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3.5 CLEAN-UP

A

Removal: Remove and legally dispose of stucco component debris material from job site.

3.6 PROTECTION

A. Provide protection of installed materials from water infiltration into or behind them.

B. Provide protection of installed stucco from dust, dirt, precipitation, and freezing during installation.

C. Provide protection of installed finish from dust, dirt, precipitation, freezing, and continuous high
humidity until fully dry.

D. Clean exposed surfaces using materials and methods recommended by the manufacturer of the
material or product being cleaned. Remove and replace work that cannot be cleaned to the
satisfaction of the Designer/Owner.
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SECTION 09260 - GYPSUM BOARD SYSTEM

PART 1 - GENERAL

11 SUMMARY:

A This section covers installation and finishing of gypsum board.

1.2 RELATED WORK:
A. Painting: Section 09900

1.3 TERMINOLOGY:

A Definitions and description of terms shall be in accordance with ASTM C11, C840. and as
specified.

B. “Yoked": Gypsum board cut out for opening with no joint at the opening.

1.4 SUBMITTALS:
Submit in accordance with Section 01300, Submittals.
B. Manufacturers Literature and Data:
1 Corner bead and edge trim.
2 Finishing materials.
3. Laminating adhesive.
4 Gypsum board, each type.
5 Gypsum sheathing.
C. Shop Drawings:

1. Typical gypsum board installation, showing corner details, edge trim details and the like.
2. Typical sound rated assembly, showing treatment at perimeter of partitions and
penetrations at gypsum board.

D. Samples:
1. Corner bead.
2, Edge trim.

E. Test Results:
1. Fire rating test, each fire rating required for each assembly.

1.5 DELIVERY, IDENTIFICATION, HANDLING AND STORAGE:

A. In accordance with the requirements of ASTM C840.

1.6 ENVIRONMENTAL CONDITIONS:
A. In accordance with the requirements of ASTM 0840.

1.7 APPLICABLE PUBLICATIONS:

A The publications listed below form a part of this specification to the extent referenced. The
publications are referenced in the text by the basic designation only.

B. American Society For Testing And Materials (ASTM):

Gypsum Board System 09260 -1
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SECTION 09260 - GYPSUM BOARD SYSTEM

1. C11-87 Standard Definitions of Terms Relating to Gypsum and Related Building
Materials

C36-65 Gypsum Wallboard

C475-81 Joint Treatment Material for Gypsum Wallboard Construction
C840-87 Application and Finishing of Gypsum Board

C1002-83 Steel Drill Screws for the Application of Gypsum Board

o o s~ w N

C1047-85 Accessories for Gypsum Wallboard and Gypsum Veneer Base
Factory Mutual Engineering and Research Corp. (FM):

1. P8016-1988 Specification Tested Product Guide.

Underwriters Laboratories Inc. (UL):

1. 1988 Fire Resistance Directory

PART 2 - PRODUCTS

2.1 GYPSUM BOARD:
A Gypsum Wallboard: ASTM C 36; maximum lengths available.
1. Edges: Tapered.
2. Thickness: 1/2 inch, except as otherwise shown.
3. Ceilings: 1/2 inch, sag-resistant type, interior gypsum ceiling boards.
B. Gypsum Wallboard: ASTM C 36; maximum lengths available.
1. Fire-resistant type (Type X or equivalent), where required for fire-resistant rated
assemblies.
2. Edges: Tapered.
3. Thickness: 1/2 inch.
C. Moisture-Resistant Gypsum Backing Board: ASTM 0 630; maximum lengths available.
1. Edges: Tapered.
2. Thickness: 1/2 inch, except as otherwise shown.
D. Manufacturers: Products of the following manufacturers, provided they comply with
requirements of the contract documents, will be among those considered acceptable:
1. Centex American Gypsum Company.
2. Domtar Gypsum.
3. Georgia-Pacific Corporation.
4, Gold Bond Building Products, a National Gypsum Division.
5. USG Corporation.
22 GYPSUM SHEATHING:
A Gypsum sheathing: ASTM C 79, water-resistant treated core, 1/2-inch thick, 4 feet by 8 feet or 4
feet x 9 feet to minimize joints.
23 ACCESSORIES:
Gypsum Board System 09260 - 2
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A
B.

C.
D.

2.5

A

B.
C.

2.6

A

SECTION 09260 - GYPSUM BOARD SYSTEM

ASTM C1047, except form of 0.01 6-inch thick zinc coated steel sheet complying with ASTM
A526.

Flanges not less than 7/8-inch wide with punch outs or deformations as required to provide
compound bond.

FASTENERS:
ASTM C 1002 and ASTM C840, except as otherwise specified.

Fasteners for steel studs thicker than 0.033-inch shall be steel drill screws of size and type.
recommended by the manufacturer of the material being fastened.

For fire rated construction, type and size same as used in fire rating test.

Clips: Zinc-coated (galvanized) steel; gypsum board manufacturer's standard items.

JOINT TREATMENT:

General: Provide products by manufacturer of gypsum boards. Comply with ASTM C 475,
ASTM C 840, and with manufacturer's recommendations for specific project conditions.

Joint Tape: Manufacturer's standard paper type.

Joint Compound: Vinyl-based ready-mixed type for interior use, and as follows:

1. Taping Compound: Type specifically formulated for embedding tape and accessories and
for pre-filling.

2. Topping Compound: Type specifically formulated for finishing drywall over taping
compound.

GENERAL:

Recommended by gypsum board manufacturer:

1. Steel drill screws complying with ASTM C 1002 for fastening gypsum board to steel
members less than 0.03 inch thick.

2. Steel drill screws complying with ASTM C 954 for fastening gypsum board to steel
members from 0.033 to 0.112 inch thick.

Gypsum Board Nails: ASTM C 514.

4. Exposed and Concealed Acoustical Sealant: Manufacturer's standard non-sag, paintable,
non-staining latex sealants comply with ASTM C 834. At top and bottom of wails where
sound insulation is to be installed.

5. Concealed Acoustical Sealant: Comply with requirements specified in Division 7 Section
“Joint Sealants.” At top and bottom of wells where sound insulation is to be installed.

PART 3 - EXECUTION

3.1 GYPSUM BOARD HEIGHTS:
A Extend all layers of gypsum board from floor to 4" above finished ceiling except where shown or
noted to extend further.
3.2 INSTALLING GYPSUM BOARD:
A. Coordinate installation of gypsum board with other trades and related work.
B. Install gypsum board in accordance with ASTM 0840, except as otherwise specified.
Gypsum Board System 09260 - 3
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SECTION 09260 - GYPSUM BOARD SYSTEM

Where fire rated construction is required, the construction shall be same as that used in
fire rating test.

a. Construction requirements for fire rated assemblies and materials shall be as
shown and specified.

b. The provisions of the Scope paragraphs 1 .2 and 1.3 of ASTM 0840 regarding
details of construction, shall not apply.

Gypsum board sheathing shall be in maximum practical lengths to minimize number of
end joints.

Bring gypsum board into contact, but do not force into place.

Walls:

a. When gypsum board is installed parallel to framing members, space fasteners 12-
inches on center in field of the board, and eight inches on center along edges.

b. When gypsum board is installed perpendicular to framing members, space
fasteners 12-inches on center in field and along edges.

C. Stagger screws on abutting edges or ends.

d. Apply gypsum board with long dimension either parallel or perpendicular to framing

members as required to minimize number of joints.

Fire and Smoke Walls:

a. Cut gypsum board for loose fit around wall perimeter, leaving a space
approximately 1/8 to 1/4-inch wide.

b. Coordinate for application of caulking or sealants to space prior to taping and
finishing.

C. Follow ASTM E497 for sound rated walls.

Accessories:

a. Set accessories plumb, level and true to line, neatly mitered at corners and

intersections, and securely attach to supporting surfaces as specified.
Install in one piece, within the limits of the longest commercially available lengths.

Corner Beads:
1 Install at all vertical and horizontal external corners and where shown.
2) Use screws only. Do not use crimping tool.

d. Edge Trim (Casings Beads):

1) Where gypsum board terminates against dissimilar materials and at
perimeter of openings, except where covered by flanges, casings or
permanently built-in equipment.

2) Where gypsum board surfaces of non-load bearing assemblies abut load
bearing members.

FINISHING OF GYPSUM BOARD:

General: Comply with ASTM C 840 and GA-21 6 except where exceeded by other
requirements.

Finishing Gypsum Board Assemblies: Apply joint treatment at gypsum board joints (both
directions); flanges of corner bead, edge trim, and control joints; penetrations; fastener heads,
surface defects, and elsewhere, as required, to prepare gypsum board surfaces for decoration
and levels of gypsum board finish indicated.

Apply joint tape over gypsum board joints to prevent cracks from developing in joint
treatment at flange edges, except those with trim accessories having concealed face
flanges not requiring taping.
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2. Apply joint tape over gypsum board joints and to trim accessories with concealed face
flanges as recommended by trim accessory manufacturer and as required to prevent
cracks from developing in joint compound at flange edges.

3. Level of Gypsum Board Finish: Provide the following level of gypsum board finish per

GA-214.

a. Level 5. Embed tape in joint compound at all joints and interior angles. Provide
three separate coats of compound at all joints, angles, fastener heads, and
accessories.

b. Apply joint compound as specified for level 4 plus a thin, uniform skim coat of joint

compound over entire surface. Produce surfaces free of tool marks and ridges
ready for decoration of type indicated.

C. Texture: Walls (Orange Peel), Ceiling (Brogue).

34 REPAIRS:
After taping and finishing has been completed, repair all damaged and defective work.

B. Patch holes or openings 1/2-inch or less in diameter, or equivalent size, with a setting type
finishing compound or patching plaster.

C. Repair holes or openings over 1/2-inch diameter, or equivalent size, with 1/2-inch thick gypsum
board secured in such a manner as to provide solid substrate equivalent to undamaged surface.

D. Tape and refinish scratched, abraded or damaged finished surfaces including cracks and joints
to provide smoke tight construction, and fire protection equivalent to the fire rated construction.

END OF SECTION
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SECTION 09660 - RESILIENT TILE FLOORING

PART 1 - GENERAL

1.1 SUMMARY:

A Section Includes:

1. Resilient tile flooring.
2. Wood baseboard.
1.2 SUBMITTALS:

A General: Submit the following in accordance with Conditions of Contract and Division 1
Specification Sections.

B. Product data for each type of product specified.

1. Certification by tile manufacturer that products supplied for tile installation comply with
local regulations controlling use of volatile organic compounds (VOC's).

C. Samples for initial selection purposes in form of manufacturer's color charts consisting of actual
tiles or sections of tiles showing full range of colors and patterns available for each type of
resilient floor tile indicated.

D. Samples for verification purposes in full-size tiles of each different color and pattern of resilient
floor tile specified, showing full range of variations expected in these characteristics.

E. Product certificates, in lieu of laboratory test reports when permitted by Engineer, signed by
manufacturer certifying that each product complies with requirements.

1.3 QUALITY ASSURANCE:

A. Single-Source Responsibility for Floor Tile: Obtain each type, color, and pattern of tile from a
single source with resources to provide products of consistent quality in appearance and
physical properties without delaying progress of the Work.

B. Fire Performance Characteristics: Provide resilient floor tile with the following fire performance
characteristics as determined by testing products per ASTM test method indicated below by UL
or another testing and inspecting agency acceptable to authorities having jurisdiction.

1. Critical Radiant Flux: 0.45 watts per sq cm or more per ASTM E 648,
2. Smoke Density: Less than 450 per ASTM E 662.
14 DELIVERY, STORAGE, AND HANDLING:

A Deliver tiles and installation accessories to Project site in original manufacturer's unopened
cartons and containers each bearing names of product and manufacturer, Project identification,
and shipping and handling instructions.

B. Store flooring materials in dry spaces protected from the weather with ambient temperatures
maintained between 50 deg F (10 deg C) and 90 deg F (32 deg C).

C. Store tiles on flat surfaces. Move tiles and installation accessories into spaces where they will
be installed at least 48 hours in advance of installation.

1.5 PROJECT CONDITIONS:

A Environmental Requirements: At least 48 hours prior to beginning work, move resilient flooring
materials to areas of installation and maintain at minimum 70 degrees F until 48 hours after
completing installation and at minimum 55 degrees F thereafter.

B. Sequencing: Do not begin installation of resilient flooring products until painting has been
completed for each area.
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C.

1.6

A

SECTION 09660 - RESILIENT TILE FLOORING

Existing Conditions: Do not install resilient flooring on concrete substrates until testing has been
conducted to assure that moisture levels are acceptable.

MAINTENANCE:

Extra Materials: At time of completing installation, deliver stock of maintenance materials to the
owner, Furnish products matching those actually installed, packaged for storage and clearly
labeled.

1. Resilient Tile: 10 percent of each variety installed.

2. Wood Baseboard: 10 percent of each variety installed.

PART 2 - PRODUCTS

2.1

A

B.

22

A

2.3

A
B.

C.

D.

TILE FLOORING MATERIALS:

Manufacturer: Provide product complying with the requirements of the contract documents and
made by the following. Equivalent products by other manufacturers will be considered:

1. Armstrong - Excelon.

2. Mannington.

Vinyl Composition Tile:

1. Products complying with ASTM F 1086, Composition 1 (non-asbestos formulated).

a. Pattern or Style: Match Existing, Premium Architectural Series, Type |V,
Composition 1 or similar commercial grade.

b. Size and Gage: 12 inches x 12 inches, 1/8 inch thick.

BASE BOARD:

Wood Base Board:  Provide products complying with requirements of the contract documents
and the following.

1. 2-1/2" profile, solid wood base board to be painted.

INSTALLATION ACCESSORIES:
Concrete Slab Primer: Non-staining type as recommended by flooring manufacturer.

Trowelable Underlayments and Patching Compounds: Latex-modified, portland-cement-based
formulation provided or approved by tile manufacturer for applications indicated.

Adhesives (Cements): Water-resistant type recommended by tile manufacturer to suit resilient
floor tile products and substrate conditions indicated.

Metal Edge Strips: Extruded aluminum with mill finish of width shown, of height required to
protect exposed edge of tiles, and in maximum available lengths to minimize running joints.

PART 3 - EXECUTION

3.1

A.

B.

EXAMINATION:

General: Examine areas where installation of products specified in this Section will occur, with
Installer present, to verify that substrates and conditions are satisfactory for tile installation and
comply with tile manufacturer’'s requirements and those specified in this Section.

Concrete Sub floors: Verify that concrete slabs comply with ASTM F 710 and the following:

1. Slab substrates are dry and free of curing compounds, sealers, hardeners, and other
materials whose presence would interfere with bonding of adhesive. Determine adhesion
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SECTION 09660 - RESILIENT TILE FLOORING

and dryness characteristics by performing band and moisture tests recommended by tile

manufacturer.

2, Finishes of sub floors comply with tolerances and other requirements specified in Division
3 Section "Cast-In-Place Concrete” for slabs receiving resilient flooring.

3. Sub floors are free of cracks, ridges, depressions, scale, and foreign deposits of any kind.

C. Do not proceed with installation until unsatisfactory conditions have been corrected.

3.2 PREPARATION:

A. General: Comply with manufacturer's installation specifications to prepare substrates indicated
to receive tile.

B. Use trowelable leveling and patching compounds per tile manufacturer's directions to fill cracks,
holes, and depressions in substrates.

C. Remove coatings, including curing compounds, and other substances that are incompatible with
flooring adhesives and that contain soap, wax, oil, or silicone, by using a terrazzo or concrete
grinder, a drum sander, or a polishing machine equipped with a heavy-duty wire brush.

D. Broom or vacuum clean substrates to be covered immediately before tile installation. Following
cleaning examine substrates for moisture, alkaline salts, carbonation, or dust.

E. Apply concrete slab primer, if recommended by flooring manufacturer, prior to applying
adhesive. Apply according to manufacturer’s directions.

3.3 GENERAL INSTALLATION REQUIREMENTS:

A Comply with manufacturer's published recommendations for installation in each area, extending

resilient flooring into spaces which are partially concealed.
34 TILE INSTALLATION:

A Lay out tiles to match existing adjacent pattern direction/arrangement.

B. Match tiles for color and pattern by selecting tiles from cartons in same sequence as
manufactured and packaged, if so numbered. Cut tiles neatly around all fixtures. Discard
broken, cracked, chipped, or deformed tiles.

1. Lay tiles in pattern with respect to location of colors, patterns, and sizes per existing field
conditions.

C. Where demountable partitions and other items are indicated for installing on top of finished tile
floor, install tile before these items are installed.

D. Scribe, cut, and fit tiles to butt tightly to vertical surfaces, permanent fixtures, built-in furniture
including cabinets, pipes, outlets, edgings, thresholds, and nosings.

E. Extend tiles into toe spaces, door reveals, closets, and similar openings.

Maintain reference markers, holes, or openings that are in place or plainly marked for future
cutting by repeating on finish flooring as marked on subfloor. Use chalk or other nonpermanent
marking device.

G. Install tiles on covers for telephone and electrical ducts, and similar items occurring within
finished floor areas. Maintain overall continuity of color and pattern with pieces of flooring
installed on these covers. Tightly adhere edges to perimeter of floor around covers and to
covers.

H.  Adhere tiles to flooring substrates without producing open cracks, voids, raising and puckering
at joints, telegraphing of adhesive spreader marks, or other surface imperfections in completed
tile installation.
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3.6

SECTION 09660 - RESILIENT TILE FLOORING

Use full spread of adhesive applied to substrate in compliance with tile manufacturer's
directions including those for trowel notching, adhesive mixing, and adhesive open and working
times.

Hand roll tiles where required by tile manufacturer.

INSTALLATION OF WOOD BASE:

Apply 2-1/2" wood wall base to walls, columns, pilasters, and other permanent fixtures in rooms
and areas where base is required. Install wall base in lengths as long as practicable. Tightly nail
wall base to substrate throughout length of each piece, with base in continuous contact with
horizontal and vertical substrates.

1. Masonry surfaces or other similar irregular substrates, fill voids along top edge of wall
base with manufacturer's recommended adhesive filler material.

2. Install inside and exterior corners before installing straight pieces.

3. Cut inside corners on job from straight pieces of maximum lengths possible.

4, Cut outside corners on job from straight pieces of maximum lengths possible.

Prime and paint wood base with semi-gloss paint to match wall paint color. See painting
specifications, Section 09900.

CLEANING, POLISHING AND PROTECTION:

Perform the Following Operations Immediately After Completing Tile Installation:

1. Remove visible adhesive and other surface blemishes using cleaner recommended by
resilient product manufacturers.

2. Sweep or vacuum floor thoroughly.

3. Do not wash floor until after time period recommended by resilient product manufacturer.

4. Damp-mop resilient product to remove black marks and soil.

Protect flooring against mars, marks, indentations, and other damage from construction
operations and placement of equipment and fixtures during remainder of construction period.
Use protection methods indicated or recommended by tile manufacturer.

1. Apply protective floor polish to resilient product surfaces that are free from soil, visible
adhesive and surface blemishes.
a. Use commercially available, metal, cross-linked acrylic product acceptable to tile

manufacturer.

b. Coordinate selection of floor polish with Owner's maintenance service.

2. Cover tiles with undyed, untreated building paper unti! inspection for Substantial
Completion.

3. Do not move heavy and sharp objects directly over tiles. Place plywood or hardboard

panels over tiles and under objects while they are being moved. Slide or roll objects over
panels without moving panels.

Clean resilient products not more than 4 days prior to dates scheduled for inspections intended
to establish date of Substantial Completion in each area of Project. Clean resilient products
using method recommended by manufacturer.

1. Strip protective floor polish that was applied after completing installation prior to cleaning.

2. Reapply floor polish after cleaning.

END OF SECTION
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SECTION 09200 - PAINTING

PART 1 - GENERAL

1.1
A

1.2

1.3

1.4

1.5

Painting

SUMMARY:
Section Includes:

1. Painting and finishing of exposed interior walls, ceilings, door frames, trim, wood base
and surfaces.

DESCRIPTION OF WORK:
The extent of work is herein specified.

1. The work includes painting and finishing of exterior exposed items and surfaces
throughout the project, except as herein specified. Also included are surface preparation,
priming and coats of paint specified under other sections. Also included is miscellaneous
painting of repaired/patched demolition/new construction.

2. The work includes field painting of all bare and covered pipes and of hangers, exposed
steel and iron work, and primed metal surfaces, except as otherwise specified.

3. “Paint” as used herein means all coating systems materials, including primers, enamels,
sealers and fillers, and other applied materials whether used as prime, intermediate, or
finish coats.

4, Paint all exposed surfaces, except where the natural finish of the material is obviously

intended and specifically noted as a surface not to be painted. Where items or surfaces
are not specifically mentioned, paint these the same as adjacent similar materials or
areas.

PAINTING NOT INCLUDED:

The following categories of work are not included as part of the painter-applied finish work, or
are included in other section of these specifications.

1. Stucco and Concrete Items: Do not paint exterior concrete or stucco that has an integral
color.

2. Operating Parts and Labels.

a. Do not paint any moving of operating units, such as hinges, door knobs, peep
holes, striker plates, unless otherwise indicated.
b. Do not paint over any code-required labels, such as Underwriter's Laboratories

performance rating name, or nomenclature plates.

DEFINITIONS:
DFM (dry film mils): Thickness, measured in mils, of a coat of paint in the cured state.

SUBMITTALS:

Paint Finish Samples: Prepare and submit 8-1/2 inch by 11 inch paint finish samples of each
paint finish and color to Owner on wood substrate. Remake samples until accepted.

Material List: Submit letter listing brand and quality of each material proposed:

1. Claims by applicator concerning unsuitability of any material specified or his inability to
produce first-class work with same will not be entertained unless such claim is made, in
writing, with material list submittal.

2. Obtain acceptance of materials list before ordering materials.

Samples: Submit full set of paint color samples to Owner for color selection.
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1.7

1.8

Painting

SECTION 09900 - PAINTING

Quality Assurance/Control Submittals: Submit following to Engineer:

1. Test Reports: Results of testing by accredited independent laboratory demonstrating
compliance of paint materials with specified performance requirements.

2. Certificates: Manufacturer's written certification that paint products comply with specified
performance requirements and VOC regulations of applicable codes, laws, and
regulations.

QUALITY ASSURANCE:

Regulatory Requirements: Comply with following:

1. Lead-Based Paint: Comply with Lead-based Paint Poisoning Prevention Act (LPPPA) (42
USC 4821-4846) and Guidelines for Hazard Identification and Abatement in Public and
Indian Housing.

2. Do not contain mercury or mercury compounds.
3. Do not contain asbestos.
4. Comply with applicable VOC codes, laws, and regulations.

Number of Coats: Number specified is minimum number acceptable, if full coverage is not
obtained with specified number of coats; apply additional coats as necessary to produce
required finish.

Coats and Undercoats: Comply with recommendations of paint manufacturer.
Existing Surface Preparation: Comply with recommendations of paint manufacturer.

Mock-ups: Apply specified paint to 4 foot by 4 foot area as directed by Engineer for required
mock-up.

Paint Materials:

1. All coating materials required, by this section shall be provided by a single manufacturer,
unless otherwise required or approved.

2. For each individual system: Provide primer and other undercoat paint produced by the
same manufacturer as finish coat.

Applicator: Firm with successful experience in painting work similar in scope to work of this
project.

1. Maintain throughout duration of the work a crew of painters who are fully qualified to
satisfy requirements of the specifications.
DELIVERY, STORAGE, AND HANDLING:

Delivery: Deliver materials in manufacturer's original containers bearing coating name and
color, material composition data, date of manufacture, legal notices if applicable, and mixing,
thinning, and application instructions.

PROJECT CONDITIONS:

Apply coatings only under the following environmental conditions:

1. Exterior painting is not allowed while wind and dust is blowing.

2. Provide continuous ventilation and heating to prevent accumulation of hazardous fumes
and to maintain surface and ambient temperatures above 45 degrees F for 24 hours
before, during, and for 48 hours after application of finishes, or longer if required to obtain
full cure as indicated by manufacturer’s instructions.
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A

B.

PART 2 -

21
A

22

23
A

B.

C.

PART 3 -

3.1
A

B.

Painting

SECTION 09900 - PAINTING

EXTRA MATERIALS AND COORDINATION:

Extra Materials: Provide Owner with one full gallon of each paint color and type used along with
color number or formula for each type.

Coordination: Where coatings will be applied over shop coatings specified in other sections,
coordinate work of such other sections to ensure that only approved, compatible primers are
applied.

PRODUCTS

MANUFACTURERS:

Products of the following manufacturers, provided they comply with requirements of the contract
documents may be used:

KWAL PAINT

1018 4™ Street NW
Albuquerque, NM 87102
(505) 248-1810

DUNN-EDWARDS PAINTS
225 Menaul NW
Albuguerque, NM 87107
(800) 461-5439

PRODUCT SUBSTITUTIONS: Other paint manufacturers requesting approval to bid their
product as an equal must submit a substitution request ten days after close of bidding:

PRODUCTS:

Paint Materials:

1. Provide the manufacturer's best grade product complying with compositional
requirements and recommended for anticipated exposures.

Colors:

1. For multi-coat systems, apply each coat using a successively darker tint or shade, unless
approved otherwise.

2, Top coat colors: As indicated by Owner.

Lead Content:

1. Not more than 0.06 percent lead by weight (calculated as lead metal) in the total

nonvolatile content of the paint or the equivalent measure of lead in the dried film.
EXECUTION

INSPECTION:

Paint manufacturer's or supplier's representative shall perform a site inspection to determine
and recommend which product is to be used on the project. Contractor shall coordinate with
Engineer for inspection.

Site Verification of Conditions: Before beginning application, examine surfaces to receive
painting for conditions that will adversely affect execution, permanence or quality of work and
which cannot be put into acceptable condition through preparatory work as included under
Preparation.
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Do not proceed with application until conditions are satisfactory in accordance with coating
manufacturer's recommendations.

PREPARATION:

Protection: Protect sidewalks and adjacent surfaces from paint smears, spatters, droppings, and
overspray.

1. Cover adjacent surfaces not to be painted. Mask off areas as required.

2. Finish Hardware: Remove hardware prior to starting painting operations and replace only
after painting operations have been completed.

Damage to Other Work: Contractor shall be responsible for damage done to adjacent work.
Repair damaged work in accordance with General Conditions and to satisfaction of Engineer.
Replace materials damaged to extent that they cannot be restored to their original condition.

Existing Surfaces (Including Existing Painted Surfaces to be Re-painted): Clean and prepare
surfaces in accordance with manufacturer’'s recommendations for particular existing surface and
coating, new paint material, and other existing conditions.

Sand finishes on wood and metal surfaces between coats to assure smoothness and adhesion
of subsequent coats. Use extra fine sandpaper to avoid cutting edges when sanding. Apply
putty or spackling compound after surfaces are primed and primer is dry. Bring material flush
with adjoining surfaces.

Apply coatings to surfaces that are clean and properly prepared. Remove dirt, dust, grease, oils,
and foreign matter. Prepare surface for proper texture necessary to optimum coating adhesion
and intended finished appearance. Plan cleaning, preparation, and coaling operations to avoid
contamination of freshly coated surfaces.

1. Do not apply coatings to labels that identify equipment, fire-resistance ratings, etc.

2. Remove hardware, hinges, cover plates, and similar items before applying coatings.

3. Provide protection for non-removable items not scheduled for coating. Use only skilled
workmen for removal and replacement of such items.

4. Protect surfaces not scheduled for coating. Clean, repair, or replace to the satisfaction of
the Engineer any surfaces inadvertently spattered or coated.

5. Before hand or power tool cleaning, remove visible oil, grease, residue, and salts by
solvent cleaning. After hand or power tool cleaning, re-clean surfaces if necessary.

6. Fill cracks, holes or checks full and make smooth before finish is applied to surfaces. Fill
any cracks, etc., which occur after surfaces are primed. Hammer all nail pop-outs.

7. Before touching up coatings damaged by handling, re-prepare damaged surfaces.

8. Prepare previously painted surfaces to accept new paint. All loose or peeling paint shall

be removed and remaining edges shall be feathered by sanding. Fill cracks with
paintable caulk. Prime if necessary.

9. Surfaces shall be perfectly dry, clean and smooth before starting work.

10. Wood: Sand smooth and remove dust. Touch-up sap and knots with acceptable sealer
before priming. Fill voids flush and smooth with putty or wood dough after primer is dry.

11.  Metals: Remove foreign material from unprimed metal.

a. Ferrous Metal: Touch up abrasions with ferrous metal primer.
b. Sand metal work immediately before painting to remove grease and dirt film from
surfaces.
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C. Unprimed Ferrous Metals: Remove rust, mill scales, and foreign matter by wire
brushing, scraping, sandblasting, or solvent, as required to provide clean, smooth
surface.

d. Zinc Coated Metals (Galvanized Surfaces). Remove foreign matter and clean

surface with mineral spirits. Pre-treat with phosphoric acid etch or vinyl wash.
Apply primer same day as pretreatment is applied.

12, Mixing and Thinning:
a. Remove and discard any skin formed on surface of coatings in containers. Discard
any containers where skin comprises 2 percent or more of the remaining material.
Do not add thinner except as specifically recommended (not merely permitted) by
the coating manufacturer for proper coating application under the circumstances

prevailing at the project site when application equipment recommended by the
coating manufacturer is employed. Use only the quantities and the types of thinner

recommended.
APPLICATION:
General:
1. Apply coatings in accordance with coatings manufacturer's instructions and using
application method best suited for obtaining full, uniform coverage of surfaces to be
coated.

2. Apply each coat to achieve the dry film thickness per coat recommended by the coating
manufacturer. Application rates in excess of those recommended and fewer numbers of
coats than specified will not be accepted.

3 Completed coatings shall be free of defects such as runs, sags, variations in color, lap or
brush marks, holidays, and skips.

4, Coat all similar surfaces not specifically mentioned unless specifically exempted.

Coat front and back of miscellaneous items such as security doors, covers, panels, and
grilles.

6. Allow each coat to dry thoroughly before starting application of successive coat.
7. Sand coats before applying subsequent coatings on wood and metal,

Colors: Finish coat shall be color as selected by Owner. Tint pigmented undercoats to
approximately same shade as finish coat, perceptibly increasing depth of shade in successive
coats.

Remove coatings not in compliance with this specification, re-clean and re-prepare surfaces as
specified, and apply coatings to comply with the contract documents.

Existing Exterior Joints: Prepare existing joints as recommended by joint sealant manufacturer's
recommendations and reseal with new joint sealant.

1. Existing Joints: Clean and provide adequate grooves of recommended dimensions as
required for new joint sealant application.

2. Joint Sealants: Apply in accordance with manufacturers recommendations.

3. Surfaces to be Sealed: Clean, dry and free of any foreign matter that would degrade
adhesion. Remove existing calking and joint sealants from areas to receive new joint
sealant.

4. Prime cleaned surfaces in accordance with sealant manufacturer's recommendations.

Protect surfaces adjacent to joints by masking tape before applying sealant. Remove
tape upon finishing sealing work.
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6. Maximum Width of Sealed Joint: 1/2 inch.

Scheduling:

1. Apply first coat of material to properly prepared surfaces without delay.

2. Apply successive coats within the time limits recommended by the manufacturer.
PRIME COATS:

General:

1. Field apply prime coat on new wood facia or siding.

2. Re-prepare and retouch damaged prime coats using approved primer.

Primers for Wood and Wood Products:

1. Before installation prime wood facia and all panels of T1-11 siding on all sides and edges
to minimize possible moisture damage and inhibit tannic bleed. Test a small area before
applying paint to the entire surface. If bleed occurs apply E-Z PRIME® Exterior Acrylic
Wood Primer (W 708) and allow a 24 hour cure time before applying final coats. It may
be necessary to apply two coats.

2. Spot prime knotholes and sap streaks with BLOCK-IT Quick-Dry Primer/Sealer (QD 42-

56).
FINISH COATS:
Number of Coats and Minimum Coating Thickness:
1. Apply not less than the number of coats indicated.
2. Apply each coat to achieve not less than the dry film thicknesses, as follows:

a. 3.5 DFM for 2 - coat work.
b. 5.0 DFM for 3 - coat work.

Apply additional coats at no additional cost to the owner when necessary to achieve complete
hiding, uniform texture, or uniform sheen and appearance.

CLEANING AND PROTECTION:

Cleaning:

1. Clean work area on a daily basis; dispose of spent materials and empty containers. If
requested, turn over to the Engineer all empty coatings containers used during the
course of each day.

2. Remove all trace of coatings from adjacent surfaces not scheduled to be coated. Remove
by appropriate methods that do not damage surfaces.

Protection:

1. Protect work against damage until fully cured. Provide signs identifying wet surfaces until
surfaces are adequately cured.

2. Shortly before final completion of the project, examine surfaces for damage to coatings
and restore coatings to new, undamaged condition.

3. Remove spilled, splashed, and splattered paint from finish items and surfaces without
marring, damaging, or disfiguring surfaces.

4. Touch-up of minor damage will be acceptable where result is not visibly different from
surrounding surfaces where result is different either in color, or sheen, recoat entire
surface.
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3.7 SCHEDULE OF COATINGS FOR INTERIOR SURFACES:
A. Existing wood and wall board:
1. Latex Enamel, Semi Gloss (wood) and Satin (wall board).
a. First coat: Latex enamel.
B. New wood and wall board:
1. Latex Enamel, Semi Gloss (wood) and Satin (wall board).
a. First coat: Primer.
b. Second coat: Same as third coat.
C. Third coat: Latex enamel.

C. Ferrous Metal:
1. Alkyd, Gloss.

a. First coat: Alkyd-based, lead and chromate free, rust inhibitive, ferrous metal
primer.
b. Second coat: Same as third coat,

c. Third coat: Alkyd, gloss.
END OF SECTION
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SECTION 10800 - TOILET ACCESSORIES

PART 1 - GENERAL

1.1

A.

1.2

A.

1.3

A

B.

C.

14

A

SUMMARY:

Provide toilet accessories.

SUBMITTALS:

Submit for approval product data, accessory schedule.

QUALITY ASSURANCE:

Comply with governing codes and regulations. Provide products of acceptable manufacturers
which have been in satisfactory use in similar service for three years. Use experienced
installers, deliver, handle, and store materials in accordance with manufacturer’s instructions.

Inserts and Anchorages: Furnish accessory manufacturers’ standard inserts and anchoring
devices that must be set in concrete or built into masonry or framed walls. Coordinate delivery
with other work to avoid delay.

Single-Source Responsibility: Provide products of same manufacturer for each type of
accessory unit and for units exposed to view in same areas, unless otherwise acceptable to
Engineer.

PROJECT CONDITIONS:

Coordination: Coordinate accessory locations, installation, and sequencing with other work to
avoid interference with and ensure proper installation, operation, adjustment, cleaning, and
servicing of toilet accessory items.

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS:

A Manufacturers: Subject to compliance with requirements, provide toilet accessories by one of
the following:
1. American Specialties, Inc.
2. Bobrick Washroom Equipment, Inc.
3. GAMCO.

2.2 MATERIAL:

A. Units: Stainless steel fabrication with NAAMM No. 2B satin finish; as manufactured by Bobrick
Washroom Equipment, inc. Surface mounting unless otherwise indicated.

B. Stainless Steel: AISI Type 302/304, with polished No, 4 finish, 0.034 inch (0.9 mm) minimum
thickness.

C. Sheet Steel: Cold-Rolled commercial quality ASTM A 366 (ASTM A 366M), 0.04 inch (1.0 mm)
minimum. Surface preparation and metal pretreatment as required for applied finish.

D. Galvanized Steel Sheet: ASTM A 527 G60 (ASTM A 527M Z180).

E. Chromium Plating: Nickel and chromium electro-deposited on base metal, ASTM B456, Type
SC 2.

F. Mirror Glass: Nominal 6.0mm thick, conforming to ASTM C 1036, Type |, Class 1, Quality g2,
and with silvering, electro- plated copper coating, and protective organic coating.

G. Galvanized Steel Mounting Devices: ASTM A 153, hot-dip galvanized after fabrication.
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A

B.
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D.

SECTION 10800 - TOILET ACCESSORIES

Fasteners: Screws, bolts, and other devices of same material as accessory unit, or of
galvanized steel where concealed.

Types: See schedule on drawings.

FABRICATION:

Surface-Mounted Toilet Accessories, General: Except where otherwise indicated, fabricate units
with tight seams and joints, exposed edges rolled. Hang doors or access panels with
continuous stainless steel piano hinge. Provide concealed anchorage wherever possible.

Recessed Toilet Accessories, General: Except where otherwise indicated, fabricate units of all-
welded construction, without mitered corners, Hang doors or access panels with full length,
stainless steel piano hinge, Provide anchorage that is fully concealed when unit is closed.

Framed Mirror Units, General: Fabricate frames for glass mirror units to accommodate wood,
felt, plastic, or other glass edge protection material. Provide mirror backing and support system
that will permit rigid, tamperproof glass installation and prevent moisture accumulation, as
follows:

1. Provide galvanized-steel backing sheet, not less than 0.034 inch (0.9 mm) and full mirror
size, with non-absorptive filler material. Corrugated cardboard is not an acceptable filler
material.

Mirror Unit Hangers: Provide system for mounting mirror units that will permit rigid, tamperproof,
and theft proof installation, as follows:

1. One-piece, galvanized-steel, wall-hanger device with spring-action locking mechanism to
hold mirror unit in position with no exposed screws or bolts.

2. Heavy-duty wall brackets of galvanized steel, equipped with concealed locking devices
requiring a special tool to remove.

PART 3 - EXECUTION

3.1

A

B.

C.

3.2

A.

B.

INSTALLATION:

Install toilet accessory units according to manufacturer's instructions, using fasteners
appropriate to substrate as recommended by unit manufacturer. Install units plumb and level,
firmly anchored in locations and at heights indicated.

Secure mirrors to walls in concealed, tamperproof manner with special hangers, toggle bolts, or
screws. Set units plumb, level, and square at locations indicated, according to manufacturer's
instructions for type of substrate involved.

Install framed blocking for grab bars to withstand a downward load of at least 250 Ibs,
complying with ASTM F 4486.
ADJUSTING AND CLEANING:

Adjust toilet accessories for proper operation and verify that mechanisms function smoothly.
Replace damaged or defective items.

Clean and polish all exposed surfaces strictly according to manufacturer's recommendations
after removing temporary labels and protective coatings.

END OF SECTION
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SECTION 12320 - CUSTOM CABINETS

PART 1 - GENERAL

1.1

1.2

1.3

14

A

SUMMARY:

Specification for design, construction and installation of cabinets in conjunction with applicable
electrical and mechanical divisions.

REFERENCES:

Applicable Standards

1. American National Standards Institute (ANSI) - New York ANSI/A117.1-86: Building and
Facilities - Providing Accessibility and Usability for Physically Handicapped People.

2. Architectural Woodwork Institute (AWI) - Arlington, VA

3 AWI-400B, CUSTOM GRADE: Solid Wood Cabinets, Quality Standards for Materials and
Construction.

Applicable Regulations
1. National Fire Protection Association (NFPA) - Quincy, MA
2. Underwriters Laboratories, Inc. (UL) - Northbrook, 1L

SUBMITTALS:

Manufacturer shall furnish complete product data reflecting accurate correct material/color/finish
schedules, hardware selections, and if requested, actual material and/or component samples
for selection by Engineer.

QUALITY ASSURANCE AND WARRANTY:

Cabinets shall as manufactured, meet or exceed Architectural Woodworking Institute (AWI)
“Custom Grade” specifications. Manufacturer to supply operation and maintenance manuals.

Manufacturing Tolerances: Panels and parts are sized to plus or minus 0.015625" (1/64"). Line
borings, dadoes and other machined objects are located to plus or minus 0.015625" (1/64").

AWI Type of Cabinet Construction: Flush 1/2 Overlay or Overlay.

Cabinets shall meet Federal Guidelines for Barrier Free Accessibility/Adaptability as mandated
in the Americans with Disabilities Act. Unit shall also meet any applicable state accessibility/
adaptability requirements as determined by the Engineer and as shown in project plans.

Manufacturer shall provide written one-year warranty, including parts and labor (in-field service),
to repair or replace any part due to manufacturing defects.

PART 2 - PRODUCTS

2.1

MANUFACTURERS:

Acceptable Manufactures:

Hi-Lo Industries, Inc. d/b/a

American Value Cabinets

908 W. Chestnut Street

Chanute, Kansas 66720
www.americanvaluecabinetry.com

Contact: Samon's Electric and Plumbing Supply.

Aristokraft Cabinetry
A subsidiary of Master Brand

Custom Cabinets 12320 -1
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SECTION 12320 - CUSTOM CABINETS

PO Box 420
Jasper, IN 47547
http://www.aristokraft.com/

Acceptable Manufactures:
KraftMaid Cabinetry

15535 South State Ave.
Middlefield, Ohio 44062
www.kraftmaid.com

Contact: Home Depot and Lowes

AC Products Inc.

2500 Columbia Avenue

P.O. Box 3001

Lancaster, PA 17603

www.cabinetrypad.com

Available at: Johnson Lumber Inc, 1904 W 7th St, Clovis, NM 88101, (575) 762-1632.

ACCEPTABLE PRODUCTS:

2.2

2.3

1. American Value Cabinets — All Wood Cabinet Series, Maple Wood, Full Overlay, Raised
Panel, Door Style: Classic, Finish: Classic, Dovetail Drawers, Self-Closing Guides, Door
Pulls Required.

2. Aristokraft Cabinetry - Core, All Plywood Construction, Hickory Wood, Partial Overlay,
Raised Door Panel, Door Style: Pioneer, Finish: Natural, Self-Closing Guides.

3. KraftMaid Cabinetry — All Plywood Construction Upgrade, Hickory Wood, Door Type: 1/2
Overlay, Raised Panel, Door Style: Arch Raise Panel Solid Hickory (TWAH), Finish:
Natural, Dovetail Drawers, Self-Closing Guides.

4, AC Products, Inc. — Advanta All Wood Cabinet Series, Birch wood, 1/2 Overlay, Raised
Panel, Door Style: Tuscany, Finish: Cafe, Dovetail Drawer Upgrade, Soft Self-Closing
Guides.

MATERIALS CONSTRUCTION:

Frames shall be solid wood hardwood. Mortise and tendon or bore and dowel construction
frame joinery reinforced with glue and nail.

Side and Back Panels shall be plywood and a minimum 3/8" thick_
Top and Bottom of Wall and Base shall be plywood and a minimum 1/2” thick.

Drawers shall be solid wood with dovetailed construction at all four corners, a minimum 5/8"
thick sides and 1/4" thick plywood bottom.

Shelves shall be adjustable a minimum 3/4" thick, plywood with hardwood veneer banded front
edge.

Guides shall be soft self-closing, epoxy coated for smooth, quiet action, adjustable under mount
system with double rollers, rated at 75 Ibs capacity with built-in drawer stop and lifetime
warranty.

CABINET HARDWARE AND ACCESSORY SCHEDULE:

Provide drawer box parts, roll-out shelves, adjustable shelves (supplied with shelf clips), fixed
shelves, slab-style door and drawer fronts and closet components.

Provide hinges, hinge blocks, drawer guides, and misc. screws for attachment.

Custom Cabinets 12320 -2
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SECTION 12320 - CUSTOM CABINETS

Cabinet doors to be mounted with concealed, self-closing, fully adjustable hinges.

Cabinet Pulls, required on American Value Cabinets, otherwise optional.

INTEGRAL COUNTERTOP/SPLASH:

Quality Standard: Comply with AWI Section 400 requirements for countertops.
1. Grade: Custom

Type of Top: High-pressure decorative laminate complying with the following:
1. Grade: GP-50, 0.50-inch nominal thickness.

2. Colors, Patterns, and Finishes: Provide materials and products that result in colors and
textures of exposed laminate surfaces complying with the following requirements:

a. Provide selections from manufacturer's range of standard colors and finishes.

Edge Treatment: Same as laminate cladding on horizontal surfaces. In addition to heat
application, use adhesive to firmly hold counter top end treatments in place.

Core Material: Plywood.

PART 3 - EXECUTION

3.1 FIELD MEASUREMENT:

A Contractor shall verify overall width, height and depth of space to insure proper fit of cabinets.
Contractor to provide drawings, lists, etc., conforming to the manufacturer's naming
conventions. Where custom-sized requirements occur, provide detailed drawing showing front,
side and top views with full dimensional details.

B. Provide complete list of accessories required for each cabinet box. Use format and naming
conventions as detailed in the manufacturer’s catalog.

C. COORDINATION: Coordinate installation with mechanical and electrical trades as required.
Install cabinets in accordance with manufacturer’s instructions and local codes.

3.2 INSTALLATION:

A The methods and skills involved in the installation of casework in large measure determine the
final appearance of the project. Casework installation shall generally be accomplished as
outlined in Section 1700, “Installation of Woodwork, Custom Grade”, as found in the current
edition of the AWI Architectural Woodwork Quality Standards.

B. When required, the installer shall submit evidence of having adequate equipment and
experienced crafts persons to complete the installation.

C. The casework installer shall:

1. Provide a sub-base that is level, square and plumb, or furnish leveling legs for the
installation of cabinet boxes/casework.

2, When necessary, work with the Contractor to establish positioning of in-wall blocking. All
surface mounted accessories shall be fastened to studs or block with removable wood
screws in wood construction; or with removable bolts attached to anchors set in mortar
on masonry construction.

3. Inspect all preparatory work done by others, and shall accept or reject conditions prior to
installation.

4, Distribute cabinet boxes/casework to its proper location.

Review the architectural drawings and coordinate with job site conditions.
Custom Cabinets 12320-3
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SECTION 12320 - CUSTOM CABINETS

6. Fasten and anchor all boxes as specified in Section 1700.G.9 of the current edition of the
AWI Architectural Woodwork Quality Standards.

7. Clean/remove sawdust, dirt, adhesives of any type, etc.,, remaining from
assembly/installation of cabinet boxes.

D. Install specified doors, drawer fronts and hardware, and make final adjustments for proper
reveal clearances.

3.3 FIELD QUALITY CONTROL:
A TESTING: Cabinets and components thereof shall be given an operational test for conforming
to purpose.
B. INSPECTION: Cabinets to be checked for level installation and correct cabinet door alignment.
3.4 CLEANING:

A. Contractor to coordinate with requirements of Division 1, Section 01710. Proper care to be
given to use of non-abrasive cleaning solvents on porcelain and/or laminate surfaces.

3.5 PROTECTION:

A. Contractor shall carefully inspect carton(s) for concealed freight damage prior to acceptance of
cabinets and countertops at job site.

END OF SECTION
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SECTION 15050 — PLUMBING PIPING

PART 1 - GENERAL:

A. All materials shall be new and clean when installed.

PART 2 - PRODUCTS:

2.1 PIPING:
A. Wrought Iron: ASTM A-72, Schedule 40.
B. Steel: ASTM A-72, Schedule 40.
C.  Copper: ASTM B-SB.
D. Cast Iron: CISPI HS-67 or CISPI 301 -67T.
E. Plastic. CS-207-60 or CS-256-63.
F. QestPEX: ASTM.
22 FITTINGS:
A. Malleable Iron: USASI B 16-3.
B. Cast Iron: USASI B 16-4.
C.  Weld Fittings: USASI C 16-9.
D. Wrought Copper: USASI B 16-18 or USASI B 16.22.
E. QestPEX: ASTM.

2.3 JOINTS:
A For cast iron pipe: lead and oakum or ASTM C-564 double seal elastomeric compression type
gasket, or CISP] 301, 67T no-hub joint.
2.4 UNIONS:
. For ferrous pipe: Federal Specifications WW-0-531 -A. Stockman No. 695.
B. Copper pipe: Federal Specifications WW-U-516. Nibco 633.

25 FLANGES:
A. Federal Specifications WW-F-406 or WW-F-521.

2.6 PIPE THREADS:
A ASTM B 32-5A.

2.7 HANGERS:
A Federal Specifications WW-H-171. Fee and Mason, or Grinnell Company.

B. Sectional expansion hangers with turnbuckle and beam clamps, ceiling or
C. Insert plates, or lag screws, as required.
2.8 SHEETS:

Galvanized steel: ASTM A 525.
B. Aluminum: ASTM B 209, temper H14.

Plumbing Piping 15050 - 1
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SECTION 15050 — PLUMBING PIPING

VALVES:

See individual sections.

FLOOR, WALL AND CEILING PLATES:

Shall be chrome plated pressed or stamped brass, either one piece or split pattern held in place
by internal spring tension or set screw.

SOLDER:

All solder shall be lead free.

INSULATION:

Pipe and equipment insulation shall conform to U/L 40, US, 15.19 “Pipe and Equipment Cover
System C. Ductwork insulation, lining and adhesives shall conform to NBFU 90A, and shall be
U/L Class 1.

SLEEVES:

Steel pipe for pipes passing through masonry and concrete construction. Galvanized sheet iron
for ducts passing through masonry and concrete construction and for pipe and ducts passing
through finished partitions and ceilings.

AIR FILTERS:

Shall be listed by U/L under Section 20-16 and shall be Class | or 2 as specified.

PART 3 - EXECUTION:

3.1

A.

3.2

A
B.

o

D.

m

m

GENERAL:

The installation shall be in conformity with the best practice and shall contribute to the efficiency
of operation, accessibility, sightliness, and minimum maintenance; it shall conform to the codes
and standards of the National Engineering Societies applicable, to the manufacturers’
recommendations, and shall also conform and accommodate itself to the building, structure,
equipment, and usage. No part of the installation shall interfere with the operation of any other
system or operational part of the building. The drawings show the general design, arrangement,
and extent of the system, and shall not be scaled for rough-in measurements or used as shop
drawings.

PIPING:
QestPEX: Use QestPEX pipe, pipe components, fittings, crimp rings, and tube.

Provisions for drainage: All piping shall be installed so that they may be easily drained. Drain
caps, plugs, or drains shall be installed at low points.

Alignment: All installed pipe lines shall be straight and shall remain straight against strains.
Proper allowance shall be made for expansion and contraction.

Clean as installed: All piping must be cleaned free from scale or loose dirt when installed, and
must be kept clean during the completion of the installation. All openings in the piping systems
shall be capped or plugged while awaiting further connections.

Welding: Black steel pipe one inch or larger shall be welded according to the American
Standard Code for Pressure Piping, ASA-B 31.1 using standard welding fittings. No notching or
mitering of pipe will be accepted. Welding shall be done by certified welders who also shall
meet qualifications of Heating, Piping and Air Conditioning Contractors National Association.

Bending: No bending of pipe will be permitted.

Plumbing Piping 15050 - 2
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SECTION 15050 — PLUMBING PIPING

DUCTWORK:

All ductwork shall be rigidly supported by the building structure using strap hangers or trapeze
hangers as required. All ducts, registers and grilles and connected equipment shall be clean
when installed and kept clean until the system is completed. All ducts through roof and outside
walls shall be properly flashed and counter flashed.

UNIONS AND FLANGES:

Install a union or flange on downstream side of all shut-off valves, at all equipment connections,
where required for disassembling of piping, and where shown on plans. Use flanges for pipes 3"
and larger.

HANGERS:

Hangers for all piping shall support the pipe without piercing the insulation. Insulated shields
shall distribute the load so that it will not compress, crush, or deform the insulation. Piping shall
be anchored where required to localize expansion or to prevent undue strain on piping and
branches. Vertical risers shall be supported at each floor level with intermediate guide supports
midway between floors. Hangers for steel and copper pipe shall be spaced 6'-O" o.c. for pipes
1" and smaller; 9'-0" o.c. for pipes 1-1/4" to 2", 10’-0" o.c. for larger pipes. Cast iron pipe shall be
supported every 5'-0" and at every joint. Plastic pipe shall be supported 4'-0” o.c.

ISOLATORS:

All rotating equipment or apparatus shall be isolated from the structure by vibration isolation
devices and from piping connected to the equipment itself by flexible connections. Use Mason
Industries Type P4K pads under equipment and Metraflex flexible connectors for piping.

SUPPORTS:

Support piping independently at pumps, coils, tanks, and the like so that its weight shall not be
supported by the equipment.

FLOOR. WALL, AND CEILING PLATES:

All throughout building for all pipes and all finished rooms.

INSULATION:

Shall be continuous through walls, partitions, floors, and ceilings.

END OF SECTION
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SECTION 15100 — DOMESTIC WATER PIPING

PART 1 - GENERAL:

A

Complete system including connection to existing lines and connection to all plumbing fixtures
and outlets.

PART 2 - MATERIALS: See Section 15050 materials specifications.

A

B.

Pipe:

1. Use QestPEX pipe components, fittings, crimp rings and tube inside building.

2. Plastic PVC pipe with solvent cemented joints for service and yard piping from five feet
outside building.

3. All pipe exposed in finished rooms shall be chromium plated.

Insulation:

1. One inch thick pipe insulation system for all domestic hot and cold water piping above

grade. See drawings for insulation below grade.

2. Provide insulation jacket for water heater.

PART 3 - EXECUTION: See Section 15050 for basic installation specifications.

A

B.

C.
D.

E.

Provide valves on cold and hot water distribution lines and on each branch line even if not
shown on plans.

Each hot and cold water connection to a fixture or faucet shall be equipped with a vertical air
cushion not less than 12" long.

Access doors shall be installed where indicated on drawings and/or required by code.

Prior to connection of new hot and cold water lines to existing lines, the plumbing Contractor
shall disinfect new water lines with chlorine solution mixed 250 parts chlorine to 1 million parts
water. Allow solution to remain in lines twenty-four (24) hours. Flush lines thoroughly and make
connections to existing lines.

Domestic water system shall be tested as required by Section 15050 and by code. Minimum
testing pressure shall be 100 psi using water as testing medium.

END OF SECTION
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SECTION 15200 — SANITARY WASTE AND VENT PIPING

PART 1 - GENERAL

A

Complete system including connection to existing lines and connection to all plumbing fixtures
and drains.

PART 2 - MATERIALS

A
B.

C.

D.

E.

Soil Pipe: Cast iron service weight. Use PVC pipe where allowed by code.

Vents: Use galvanized steel for vents 1 -1/2" and smaller. Same as soil pipe for larger vents.
Use PVC where allowed by code.

Stack Flashing: All flashing shall be made in cooperation with the roofing Contractor and
shall conform to the roofing manufacturers details and to the National Roofing Contractors
Association Standards.

Cleanouts: Cleanouts shall be fumished for various locations as noted below and shall be
similar or approved equal to J.R. Smith catalog numbers.

1. Unfinished Areas: J.R. Smith Fig. #4220 cleanout with bronze plug.

2. Finished Areas:
a. Walls: J.R. Smith, cleanout, #4710 round face of wall cover and screw.

b. Floors: J.R. Smith, floor drain, #2031S with flapper type backwater valve, 2"
diameter. Provide clamping collar when installed in floors having waterproof
membrane flashing.

c. Coordinate exact location in finished areas with Engineer.

3. Outside Building: J.R. Smith Fig. #4240 cleanout with vandal-proof non-slip cover with
anchoring lugs and flush bronze plug. Where not located in pavement, these cleanouts
shall be set in concrete pad 6" thick, flush with finished grade, | 8"square, and concrete
shall be broom finished on top.

Access doors: shall be installed where indicated on drawings and/or required by code. See
section 15000 Of these specifications.

PART 3 - EXECUTION

A

Piping 3" and smaller to be installed with a fall of not less than 1/4" per foot, Larger pipes shall
be installed with a fall of not less than 1/8" per foot,

PART 4 - TESTING

A As specified in Section 15000 and as required by code. Minimum ten foot head on every joint
for duration of check, or four hours minimum without loss of head.
END OF SECTION
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SECTION 15300 — RESIDENTAL PLUMBING FIXTURES

PART 1 - GENERAL

A. Fixtures shall be of one make only, except for special fixtures as may be listed herein, or in the
contract drawings.

PART 2 - PRODUCTS
A. Fixtures by Kohler and Sloan will be acceptable if, they are equal to those specified.

B. All metal trimming on fixtures and exposed piping shall be chromium plated with chromium
plated escutcheons.

C. All fixtures shall be provided with vandal proof trim, monel seats and non corrosive stems.

PART 3 - EXECUTION

A All fixtures shall be securely bolted to walls and floors in accordance with the manufacturer's
rough-in and setting requirements. Use carriers where specified in the plumbing fixture
schedule.

B. Stops and shut-off valves shall be provided for each fixture, sinks included.

C. Clean-outs shall be provided for each sink.

END OF SECTION
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SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS:

A The general provisions of the contract including General and Special Conditions and General
Requirements shall apply to all work under this Section.

1.2 REQUIREMENTS OF REGULATORY AGENCIES AND STANDARDS:

A Equipment, fixtures, material and installation shall conform to the requirements of the local
Building Department, the serving utility companies, the National Electrical Code, National
Electrical Safety Code, Life Safety Code, Occupational Safety and Health Act, and applicable
national, state and local codes, ordinances and regulations.

B. All equipment shall be equal to or exceed the minimum requirements of NEMA, IEEE, and UL.
Should any change in Drawings or Specifications be required to comply with governmental
regulations, the Contractor shall notify Engineer prior to execution of the Work. The work shall
be carried out according to the requirements of such code in accordance with the instruction of
the Engineer and at no additional cost to the Owner.

D. The provisions of Standards, Codes, Laws, Ordinances, etc., shall be considered minimum
requirements. In case of conflict between their published requirements, the Owner's
Representative shall determine which is to be followed and his decision shall be binding.
Specific requirements of this specification or the drawings, which exceed the published
requirements, shall take precedence over them.

1.3 FEES:

A All local fees, permits, and services of inspection authorities shall be obtained and paid for by
the Contractor. The Contractor shall cooperate fully with local companies with respect to their
services. Contractor shall include in his bid any costs to be incurred relative to power service
(primary and/or secondary) and telephone service.

1.4 SCOPE OF WORK:

A This division of the specifications covers the electrical systems of the project. It includes work
performed by the electrical trades as well as trades not normally considered as electrical trades.

B. Provide all incidentals, equipment, appliances, services, hoisting, scaffolding, supports, tools,
supervision, labor consumable items, fees, licenses, etc.,, necessary to provide complete
systems. Perform start-up and checkout on each item and system to provide fully operable
systems.

C. Examine and compare the Electrical Drawings with these specifications, and report any
discrepancies between them to the Engineer and obtain from him written instructions for
changes necessary in the work. At time of bid the most stringent requirements must be
included in the bid.

D. Examine and compare the Electrical Drawings and Specifications with the Drawings and
Specifications of other trades, and report any discrepancies between them to the Engineer and
obtain from him written instructions for changes necessary in the work. At time of bid, the most
stringent requirements must be included in said bid.

E. Install and coordinate the electrical work in cooperation with other trades installing interrelated
work. Before installation, make proper provisions to avoid interference in a manner approved
by the Engineer. All changes required in the work of the Contractor, caused by his neglect to do
so, shall be made by him at his own expense.
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SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

F. It is the intent of the Drawings and Specifications to provide a complete workable system ready
for the Owner's operation. Any item not specifically shown on the Drawings or called for in the
Specifications, but normally required to conform with the intent, are to be considered a part of
the Contract.

G.  All materials furnished by the Contractor shall be new and unused (temporary lighting and
power products are excluded) and free from defects. All materials used shall bear the
Underwriter's Laboratory, Inc. label provided a standard has been established for the material in
question.

H. Except for conduit, conduit fittings, outlet boxes, wire and cable, all items of equipment or
material shall be the product of one manufacturer throughout the entire project. Multiple
manufacturers will not be permitted.

1.5 REFERENCES:
A. Utilize the following abbreviations and definitions for discernment within the Drawings and

Specifications.

1. Abbreviations
a. NEC, National Electrical Code.
b. OSHA, Occupational Safety and Health Act.
c. ANSI, American National Standards Institute.
d. NFPA, National Fire Protection Association.
e. ASA, American Standards Association.
f. IEEE, Institute of Electrical and Electronics Engineers.
g. NEMA, National Electrical Manufacturers Association.
h. UL, Underwriters’ Laboratories, Inc.
i.

IES, llluminating Engineering Society.

ICEA, Insulated Cable Engineers Association.
ASTM, American Society of Testing Materials.
ETL, Electrical Testing Laboratories, Inc.
CBM, Certified Ballast Manufacturers.

EIA, Electronic Industries Association.

LED, Light Emitting Diode.

OEM, Original Equipment Manufacturer.

© 3 3 - T

©

1.6 DEFINITIONS:

A. “PROVIDE' means to supply, purchase, transport, place, erect, connect, test, and turn over to
Owner, complete and ready for regular operation, the particular Work referred to.

B. “INSTALL" means to join, unite, fasten, link, attach, set up, or otherwise connect together before
testing and turning over to Owner, complete and ready for regular operation, the particular Work
referred to.

C. FURNISH' means to supply all materials, labor, equipment, testing apparatus, controls, tests,
accessories, and all other items customarily required for the proper and complete application for
the particular Work referred to.

D. ‘WIRING" means the inclusion of all raceways, fittings, conductors, connectors, tape, junction
and outlet boxes, connections, splices, and all other items necessary and/or required in
connection with such Work.

E. “CONDUIT" means the inclusion of all fittings, hangers, supports, sleeves, etc.
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SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

F. ‘AS DIRECTED" means as directed by the Engineer, or his representative.

“CONCEALED" means embedded in masonry or other construction, installed behind wall furring
or within double partitions, or installed above hung ceilings.

1.7 COORDINATION OF THE WORK

A Certain materials will be provided by other trades. Examine the Contract Documents to
ascertain these requirements.

B. Carefully check space requirements with other trades and the physical confines of the area to
insure that all material can be installed in the spaces allotted thereto including finished
suspended ceilings and the spaces within the existing building. Make modifications thereto as
required and approved.

C. Transmit to other trades all information required for work to be provided under their respective
Sections in ample time for installation.

D. Wherever work interconnects with work of other trades, coordinate with other trades to insure
that all trades have the information necessary so that they may properly install all the necessary
connections and equipment. Identify all items of work that require access so that the ceiling
trade will know where to install access doors and panels.

E. Coordinate, project and schedule work with other trades in accordance with the construction
sequence.

F. The Drawings show only the general run of raceways and approximate location of outlets. Any
significant changes in location of outlets, cabinets, etc.,, necessary in order to meet field
conditions shall be brought to the immediate attention of the Engineer and receive his approval
before such alterations are made, All such modifications shall be made without additional cost
to the Owner.

G. Obtain from the Engineer in the field the location of such outlets or equipment not definitely
located on the Drawings.

H. Circuit 'tags” in the form of arrows are used where shown to indicate the home runs of raceways
to electrical distribution points. These tags show the circuits in each home run and the panel
designation. Show the actual circuits numbers on the finished record drawings and on panel
directory card. Where circuiting is not indicated, Electrical Subcontractor must provide required
circuiting in accordance with the loading indicated on the drawings and/or as directed.

l. Adjust location of conduits, panels, equipment, pull boxes, fixtures, etc. to accommodate the
work to prevent interference, both anticipated and encountered. Determine the exact route and
location of each raceway prior to fabrication.

J. Right-of-Way:

1. Lines that pitch have the right-of-way over those that do not pitch. For example: steam,
condensate, and plumbing drains normally have right-of-way. Lines whose elevations
cannot be changed to have right-of-way over lines whose elevations can be changed.

2. Make offsets, transitions and changes in direction in raceways as required to maintain
proper headroom in pitch of sloping lines whether or not indicated on the Drawings.

K. Wherever the work is of sufficient complexity, prepare additional Detail Drawings to scale similar
to that of the bidding Drawings, prepared on tracing medium of the same size as Contract
Drawings. With these layouts, coordinate the work with the work of other trades. Such detailed
work to be clearly identified on the Drawings as to the area to which it applies. Submit for
review Drawings clearly showing its relation to the work of other trades before commencing
shop fabrication or erection in the field.

L. Coordinate with the local Electric Utility Company and the local Telephone Company as to their
requirements for service connections and provide all necessary materials, labor and testing.

Electrical General Provisions 16050 -3
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SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

M. Coordinate with contractors for work under other Divisions of this specification for all work
necessary to accomplish this contractor's work
1.8 EXAMINATION OF SITE:

A Prior to the submitting of bids, the Contractor shall visit the site of the job and shall familiarize
himself with all conditions affecting the proposed instaliation and shall make provisions as to the
cost thereof. Failure to comply with the intent of this paragraph will in no way relieve the
contractor of performing all necessary work shown on the Drawings.

1.9 PROGRESS OF WORK:

A The Contractor shall order the progress of his work to conform to the progress of the work of
other trades and shall complete the entire installation as soon as the conditions of the building
will permit. Any cost resulting from the defective or ill-timed work performed under this section
shall be borne by the Contractor.

1.10 DELIVERY, STORAGE, AND HANDLING:

A Ship and store all products and materials in a manner that will protect them from damage,
weather and entry of debris. If items are damaged, do not install, but take immediate steps to
obtain replacement or repair. Any such repairs shall be subject to review and acceptance of the
Engineer.

B. Deliver materials in manufacturer's unopened container fully identified with manufacturer's
name, trade name, type, class, grade, size and color

C. Store materials suitably sheltered from the elements, but readily accessibly for inspection by the
Engineer until installed. Store all items subject to moisture damage in dry, heated spaces.
1.1 EQUIPMENT ACCESSORIES:
A Provide supports, hangers and auxiliary structural members required for support of the work.

B. Furnish and set all sleeves for passage of raceways through structural, masonry and concrete
walls of floors and elsewhere as will be required for the proper protection of each raceway
passing through building surfaces.

C. Walt mounted equipment may be directly secured to wall by means of steel bolts. Maintain at
least 1" air space between equipment and supporting wall, Groups or arrays of equipment may
be mounted on adequately sized steel angles, channels, or bars. Prefabricated steel channels
providing a high degree of mounting flexibility, such as those manufactured by Kindorf, Glob-
Strutt and Unistrut, may be used for mounting arrays of equipment.

1.12 OPERATIONS AND MAINTENANCE MANUALS:

A General: Provide operations & maintenance (O&M) manuals in accordance with the Contract
Documents.

1. Provide two (2) copies of each manual, as requested.
2. Manuals shall be 8-1/2 inches X 11 inches in hard cover 3-ring loose-leaf binders.

3. Manuals shall be complete and in Owner's hands prior to turning building over to Owner
and at least 10 days prior to instruction to operating personnel.

B. Provide manufacturer's literature as regularly published by the respective manufacturers for
proper preventative and comprehensive maintenance.

C. Provide O&M manuals including but not limited to the following:
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D.

1.13

A

B.

C.

1.14

A

SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

1. Alphabetical list of all system components, with the name, address, and 24-hour phone
number of the company responsible for servicing each item during the first year of
operation.

2. Operating instructions for complete system including:

a. Normal starting, operating, and shut-down.

b. Emergency procedures for fire or failure of major equipment
C. Summer and winter special procedures, if any.

d. Day and night special procedures, if any.

3. Maintenance instruction including:

a. Proper lubricants and lubricating instructions for each piece of equipment, and
date when lubricated.
b. Necessary cleaning, replacement and/or adjustment schedule.
4. Manufacturer’s data for each piece of equipment including:
a. Installation instructions.
b. Drawings and specifications.
c. Parts list, including recommended items to be stocked.

d. Complete wiring diagrams.

e. Marked or changed prints locating all concealed parts and all variations from the
original system design.

f. Test and inspection certificates.

Refer to individual specification sections for additional O&M requirements.

RECORD DOCUMENTS:

During construction, keep an accurate record of all deviations between the work as shown on
Drawings and that which is actually installed. Keep this record set of prints at the job site for
review by the Engineer.

Upon completion of the installation and acceptance by the owner, transfer all record drawing
information to one neat and legible set of prints. Then deliver them to the Engineer for
transmittal to the Owner.

Provide in each main electrical switchboard room a framed copy under glass of the appropriate
Single Line Riser Diagram as reviewed by the electrical engineer. Media shall be a high quality
presentation type paper. Blueprints or other media which fade shall not be used.

GUARANTEE:

Guarantee all material and workmanship for a period of one (1) year from date of final
acceptance by the Owner, except that where guarantees or warranties for longer terms are
specified herein, such longer term to apply. Within 24 hours after notification, correct any
deficiencies that occur during the guarantee period at no additional cost to the Owner, all to the
satisfaction of the Owner and Engineer. Obtain similar guarantees from subcontractors,
manufacturers, suppliers and subtrade specialists.

PART 2 - PRODUCTS

2.1 MATERIALS:

A Applicable equipment and materials shall be listed by Underwriters’ Laboratories and
Manufactured in accordance with ASME, NEMA, ANSI or IEEE standards, and as approved by
local authorities having jurisdiction.
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SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

If products and materials are specified or indicated on the Drawings for a specific item or
system, use those products or materials. If products and materials are not listed in either of the
above, use first class products and materials, subject to approval of Shop Drawings where Shop
Drawings are required or as approved in writing where Shop Drawings are not required.

All equipment capacities, etc. are listed for job site operating conditions. All equipment sensitive
to altitudes or ambient temperatures to be derated and method of derating shown on Shop
Drawings. Where operating conditions shown differ from the laboratory test conditions, the
equipment to be derated and the method of derating shown on Shop Drawings.

SUBSTITUTION OF MATERIALS OR EQUIPMENT:

All requests for substitution of materials or equipment shall be made in writing by the
Contractor. The request must be in the Engineers office not less than 10 days prior to the bid
date. Samples of proposed substitute materials or equipment shall be submitted to the
Engineer for review whenever they are requested. Bids shall be based only upon the specified
materials and equipment, or substitutes that have received written acceptance from the
Engineer prior to the bid.

Wherever the words “for approval’ or “approved’ are used in regard to manufactured
specialties, or wherever it is desired to substitute a different make or type of apparatus for that
specified, submit all information pertinent to the adequacy and adaptability of the proposed
apparatus, and secure Engineer's acceptance before apparatus is ordered.

Wherever quantities or a definite make and size of apparatus is specified, the make and size of
apparatus which is proposed must conform substantially (in regard to the operating results) to
that specified or implied. Same shall apply to important dimensions relating to operation of
apparatus in coordination with the rest of the system, or to properly fitting it into available space
conditions. Any substitution of equipment or apparatus shall include all necessary revisions, as
required to complete the installation.

Acceptance of substitutions, for equipment specified herein, will not be given merely upon
submission of manufacturers names and will be given only after receipt of complete and
satisfactory performance data covering the complete range of operating conditions in tabular
and graphical form. Furnish complete and satisfactory information relative to equipment
dimensions, weight, etc. Acceptance of all equipment specified or shown on the Drawings, or
substitutions submitted for that specified or shown on the Drawings, will be granted if such
equipment, in the opinion of the Engineer, conforms to the performance requirements, space
conditions, weight requirements and quality requirements. Any additional construction and
design costs incurred as a result of any accepted substitution shall be borne by the Contractor.
The opinion and judgment of the Engineer shall be final, conclusive, and binding.

SHOP DRAWINGS:

Prepare and submit detailed Shop Drawings for materials, systems, and equipment as listed
herein, including locations and sizes of all openings in floor decks, walls, and floors.

The Work described in any Shop Drawing submission shall be carefully checked for all
clearances (including those required for maintenance and servicing), field conditions,
maintenance of architectural conditions, and proper coordination with all trades on the job.
Each submitted Shop Drawing shall include a certification that all related job conditions have
been checked and that no conflict exists.

All drawings shall be submitted sufficiently in advance of field requirements to allow ample time
for checking and resubmitted as may be required. All submittals shall be complete and contain
all required and detailed information.

Acceptance of any submitted data or Shop Drawings for material, equipment apparatus,
devices, arrangements, and layout shall not relieve Contractor from responsibility of furnishing
same of proper dimensions and weight, capacities, sizes, quantity, quality and installation
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SECTION 16050 - ELECTRICAL GENERAL PROVISIONS

details, to efficiently perform the requirements and intent of the Contract. Such acceptance
shall not relieve Contractor from responsibility for errors, omissions, or inadequacies.

PART 3 - EXECUTION

3.1 Not Used.

END OF SECTION
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